INTERREG IPA CBLC Romania- Serbia Programme
eMs RORS 11 Subsidy Contract

eMS PROJECT Code RORS 11
Priority axis 1
Objective 1-Z
Subsidy contract
from IPA
No. 22893 dn.0x;201%

The following subsldy contract betwaen
Ministry of Regional Development, Public Administration and European Funds

16 Libertatii Boulevard, Morth Wing, Bucharest, Romania, tax registration no.:
26369185

acting as Managing Authority for the Interreg - IPA CBC Romania - Serbia
Programme, hereinafter referred to as tuh,

represented by

Sevll SHHAIDEH, Vice Prime Minister, Minister of Regicnal Development Public
Administration and European Funds

and

“Wictor Babes™ University of Medicine and Pharmacy Timisoara, Eftimie Murgu
Square no. 24, Timisoara, Timis County, Romania, tax registration no 4269215,

represented hy
Marius Raica, Rectar
hereinafter referred to as Lead Beneficiary (LG)

is concluded on the basis of the approved application no. RORS 11, having as legal
basis:

= Regulation (EU) No 236/2014 of the European Parliament and of the Council
of 11 March 2014 laying down common rules and procedures for the
implementation of the Union's instruments for financing external actions:

= Lommission implementing regulation (EU) Mo 44772014 of 2 May 2074 on
Lthe specific rules for implementing Regulation [EU) No 231/2014 of the
Curopean Parliament and of the Council establishing an Instrument for Pre-
accession assistance (IPA W);

= Regulation (EU) Mo 13032013 of the European Farliament and of the
Council of 17 December 2013 laying down common provisions on the
Eurppean Regional Development Fund, the European Social Fund, the
Cohesion Fund, the Eurepean Agricultural Fund fer Rural Development and
the Eurcpean Maritime and Fisheries Fund and laying down general
provisions on the European Regional Develocpment Fund, the European
Social Fund, the Cohesion Fund and the European Maritime and Fizheries
Fund and repealing Council Reeulalion (EC) Mo 1083 /2006; T —
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1)

1)

3)

1]

2}

= Regulation {EU] Mo 1299/2013 of the European Parliament and of the
Council of 17 December 2013 on specific provisions for the support from the
European Regional Development Fund to the Eurcpean territorial
cooperation goal;

= Regulation (EU} No 231/2014 of the Europcan Parliament awd of the Council
of 11 March 2014 establishing an Instrument for Pre-accession Assistance
{IP& I} {hereafler IPA || Regulation);

= Regulation (EU, Euratom) No 966/2012 of the Eurcpean Parliament and of
the Council of 25 October 2012 on the financial rules applicable to the
seneral budget of the Union and repealing Council Regulation (EC, Euratem)
Mo 160572002,

= Commission Delegated Regulation (EU} Mo 12682012 of 29 October 202 on
the rutes of application of Regulation (EU, Euratom) Ma 966/2012 of the
European Parliament and of the Council on the financial rules applicable ta
the general budget of the Union

= Commissipn Delegated Regulation (EU) Mo, 48172014 of 4 March 2014
supplementing Regulation (EU} Mo, 1299/2013 of the Curepean Parliament
and of the Council of 17 December 2013 on specific provisions for the
suppart from the European Reglonal Development Fund to the European
territorial cooperation goal;

= Commission Decision Mo. 9667 /06.08.2015 approving the Interreg - I[PA CBC
Romania — Serbia Programme for 2014-2020 period;

= Financing Agreement signed between the European Cormnmission, Republic
of Serbia and the Managing Authority.

§ 1 Award of subsidy

The object of this contract is the award of IPA financing by the MA for the
implementation of the RORS 11, ,Regional Centre for advanced laser
therapies in Ophthalmelogy™, herein referred to as "project™, according to
the decision of the Jaint Monitoring Committee no. 47 on 13.12.201M6 1n
Kikinda.

The LB receives funding on Lhe basis of the provisions of the present contract
and its annexes, which the LB declares to know and accept.

The LB accepts the funding and shall coordinate the implementation of the
project in due time according to the provisions of the present contract and of
the national and Eurspean legislation.

§ 2 Duration of the contract

The subsidy contract becomes effective on the date the last parly signs il. The
last party signing has the obligation to naote the date,

The implementation of the project starts the day after the date when the

,, sl



I(NTERREG IPA CBC Romania- Serbia Programme
eMS RORS 11 Subsidy Contract

contract becomes effective,
3) The implementation period of the project is 24 months.

4) The subsidy contract ends in 5 years from the final payment to the lead
beneficiary.

& 3 Budget of the project

1) The total bucdget of the operation s 1,505,000.47 EUR <cne million nine hundred
and five thousands Eurg and forty seven Eurocents = of which:

- the total eligible value 1,905,000.47 EUR (non-refundable financing and the
contribution of the beneficiary), out of which:

a. 1.6192,250.39 EUR IPA, representing 8% &

b, 191,244.68 EUR Romanian State Budget co-financing, representing 13%
from the Romanian Beneficiary (s) budget

¢. 29,422.75 EUR Romanian Beneficiaries own contribution, represenling
2% fram the Romanian Beneficiary (s) budget

d. £5,083.15 EUR Serhian Beneficiaries awn contribution, representing 15%
from the Serbian Beneficiary (s} budeel

- the total non-eligible value is in amount of 0.00 EUR representing the total
of non-eligible expenditure supported by the Lead EBenefitiary and
beneficiarias and shall be supported by the LB and beneflclaries according to
the approved hudget.

E 4 Yalue of the contract

1) The value of the present contract is 1.619,250.39 <one million six hundred
nineteen thousands two hundred fifty Euro and thirty nine Eurocents, representing
the maximum total IPA eligible value of the projecl according to Annex 2 - Budget
of the praject;

2} The MA will transfer the IPA funds on the basis of the cligible expenditure
requested in a Reimbursement Claim. ma will make the transfer of [PA in the Hmit
of the existent balance at the date of reimbursement claim, and in case of
insufficient funds, payment process will be suspended until the European
Commission credits the program’s account with the amounts representing the 1PA
funds.

3) The Lead Beneficiary commits itself ta support its own contribution and the
non-eligible expenditures as well as to ensure the termporary availability of funds
for the proper implementation of the praject until they are reimbursed by the MA.

4} In the case of net revenue generating projects, the MA shall recover the
amounts according to the proportismality principle and observirg the provisions of
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Regulation {EU} No. 1303/2013.

1)

2}

3)

4)

&)

1}

)

3

4]

§ 5 Eligible Expenditures

Activities and related costs for the project are eligible if they were contracted
after the enlry inlo force of the subsidy contract and before the end of the
implementation period of the project and paid during 1 month after this period
at the latest and provided they are necessary for the project and are stipulated
in Annex 2 -“Budget of the project”™.

At an exception from the above paragraph audit activities are elfglble if
implemented during one month after the end of the implementation pericd
and paid during 1 month after this period at the latest and provided that they
are necessary for the project and are stipulated in Annex 2 -"Budget of the
project”.

The expenditures related to the project are eligible provided that they respect
the applicable European and national legislalion in force, that they are
stipulated in Annex 2 -“Budget of the project™ and provided that they comply
with the terms and condilions stipulated in the present cantract.

As an exception from the provisions of paragraph 1, project preparation costs
are eligible if they were incurred between 1% of January 2014 and the
submission of the Application Form for Romanian beneficiaries and between
26.09.2014 and the submission of the Application Form for Serblan
beneficiaries.

All preparation costs for all beneficiaries shall be requesled lor reimbursement
in the first reimbursement claim, otherwise they will be considered non-
eligible expenditure.

§ 6 Advance payment and reimbursement of the expenditures

An advance may be granted from IPA funds, upon request of the Lead
Beneficiary, according to the relevant legislation In an amount of maximum
15% from the value of Lhe present contract and within the limits of the IPA
funds available.

In order to receive the advance, the Lead Beneficiary must send an advance
request in orfginal to the MA. This request shall stipulate the percent and Lhe
bank account, and the MA shall ensure the availability of acvance payments on
the basis of financial flows drafted on the basis of advance reguests.

After MA recaives the advance payment request, it shall verify the request for
advance in maximum 15 days from the registration date at the MA level. The
A may suspend this deadline in case clarifications, modifications or other
additional information are needed, data that must be provided by the
heneficiary in maximum 5 working days from the reguest. The deadling shall
be recalculated from the date when the MA receives the requested
infarmation/clarifications/additional documents.

The M4 shall transfer the advance to the Lead beneficiary in maximuam 10 days
from the date of the approval of the advance payment reguest. The payment

date is considered to be the date when the payment fs d%lme HA
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account.

5} The advance will be recovered by deducting 25% from the eligible value of the
next reimbursement claims from the financing source they were granted, until
the advance amount is recovered in total.

A} The entire advance shall be recovered before the last reimbursement claim,

71 If the advance was not recovered before the final payment or before the
contract is terminated, the amounts not recovered must be paid by the Lead
Beneficiary to the MA in 15 days from the receipt of the MA's notification: the
Lead Beneficiary has the oblization to send to the M4 a copy of the payment
arder, in % working days from the paying date, in order to justify the transfer
of the amounts.

8) In case Lead beneficiary/ beneficiary does not send the amounts to the MA in
due time, the MA may charge penalties al Lhe rale applied by the Central
Eurepean Bank from the first working day from the month of the deadiine date.
The penalties are calculated to the value that has to be recavered; the final
payment 15 done anly after recovering the unduly paid amounts,

9) The interest of the funds transferred by the MA must be resent Lo the MA,

100 The Schedule for first level control requests and reimbursement claims of the
praject 1s provided in Annex 9,

11)}The LB has the possibility to submit reimbursement claims to the MA at any
given time fer one or more bencficiaries, provided that the reimbursement
claim is not lower than 6,300 euro,

12}in case the total amounts requested for first level control verification are lower
compared to the total amounts forecasted for the half of the implementation
period in Annex 9, the MA may decide, afler an analysis performed Logether
with the NA, to reduce project furnds by reducing the ariginal project budget
and the corresponding |PA contribulion, as follows:

a) 5% reduction of the budget for the beneficlaries who have requested
amounts for first level contral lower than 75% of the initial amounts
included in the schedule for first evel control requests.

b 10% reduction of the budget for the beneficiaries who have reguested
amounts for tirst level control loss than 50% of the initial amounts
included in the schedule for first level control requests.

13)In case of a decision on reduction of the project 's budget, the Lead beneficiary
shall submit to the MA a revised budget and a revised Annex 9, reflecting the
recuction, within two weeks following the receipt of MA's netification. In case
of failure to respect the deadline, the reduction shall be applied proportionally
to all budgetary lines. The modification of the contract in case of reduction at
project level shall take the form of a devision of Lhe representalive of Lhe
Managing Authority signing the contract, which will be notifled to the lead
beneficiary, and which becomes part of the contract.

14) The reduction shall be done without prejudice for beneficiaries’ obligation to
implement all the activities and achieve all the results, according to the
appraved application farm.

15}In case of reduction, te Lead beneficiary together with the beneficiaries may
decide to give up financing and propery notify the Ma within two wocks
following the receipt of MA’s notification. In th's case, the LB has the obligation
to repay Lo Lhe #4 all Lhe fuands received.

16}4A firs: level control system nas been established both in Romania and Serbia in

order Lo check the expenditure made by the project heneficiaries from each
ROCHC Tiisos
D lET mocreiyr. 1
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country. Therefore, each beneficiary has the obligation to ensure Lhal ils
expenditures are checked and validated by a controller from the state on
whose terrftory It is located, before the reimbursement request is submitted.

171 The LE and its partners must present all documents needed for validation of
expenditure via electronic system to the controllers and make sure that all
beneficiaries present their documents, in order to be verified before drafting
and forwarding the reimbursement claims.

18)In case of clarifications requested from any of the control bodies, the LB/
projecl beneficiaries must answer in maximum 5 working days from the last
clarification reguest. In case of failure to observe this deadline, the respective
expenditure can only be included in the next reimbursement claim,

19]In case bencficiaries decide not to externalize activities, as foreseen in the
approved Application Form, and decide to implement them “in house”, without
requesting the reimbursement of the respective amounts from the Programme,
the project budget shall be reduced automatically with the respective
amounts. To this end the beneficiaries have the obligation of informing the MA
in due time, through the LB, regarding thc decision taken and reguest the
reduction of the budget. The reduction of budget shall take the form of a
decision of Lhe representative of the Managing Authority signing the contract,
which will be notified to the LB/ beneficiaries, and which becames parl of Lhe
conlracl.

207 The LB shall submit to Joint Secretariat {J%) the reimbursement claims,
according to the schedule menticned in Annex % and based on the conditions
provided hereundor.

21)The Reimbursement claims submitted by the LB shall contaln only validated
expenditure and shall be supported by the First Level Control Report issued by
the Controllers of the Project Beneficiaries. The expenditures that were not
validated by the controllers are deemed to be non-cligible for the programme
and shall not be requested for reimburserment.

22)Every three months the LB shall submit consclidated progress reports to the
J5, except for the last reporting period, which can have a different duration.
The instruclions presented in the reporting models must be followed exactly.
All reports must be submitted in English.

231Even if no expenditure was incurred, the consolidated progress report shall be
submitted at the end of each reporting period to the J5 via eleclronic system.

24) The final Pragress Report and final Reimbursement Claim have to be submitted
ta the JS via electronic system at the latest within five months after the end
date of the implementation period of the project. Nat abserving this doadling
may result in not reimbursing the amaounts.

25)The funds are reimbursed only in Euro and will be transterred into a special
bank account opened exclusively for the project, indicated by the LE. The
exchange rate differences are non-eligible expenditures for the project. The
exchange rate risk is borne by the beneficiary concerned,

26) The expenditure incurred in a cwrrency other than the euro shall be converted
into eure by using the monthly accounting exchange rate of the Commission in
the manth during which that expenditure was submitted via electronic system
for verification to the first level controller. The LB transfers the received IPA
amounts to all beneficiaries within 5 working days as of cashing 'n the amolnts
from the MA and will make no deduction, retention or further specific charge
from the IPA amounts it receives.

27} For the Serbian project beneficiaries: |t Project beneficiary does not agree

: TOLBC Tiaioara
. boJeicr Secrelari d
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with the validaled amounl il has the possikility to submit an appeal to Managing
Authority (MA) through the lead beneficiary. The MA will subsequently forward
the appeal Lo the Mational Authority (aA) for an opinion. Commission is
established by the NA for considering appeals against Serbian FLC decisions on
ineligible expenditure (hereinafter "Appeals Commission™}. The subject of
appeal may not be expenditures declarcd by FLC as ineligible due to the lack
ot supporting documesnts.

The appeal must specify at least the following information: the identification
data of the beneficiary submitting the appeal, the number of the financing
conlract and the title of the praject, the e-M5 code of the project, the purpose
of the appeal, including the data regarding the documents and/for the public
pracuremeat pracedures subject to appeal, the budgetary chapter in which the
expenditure is enclosed, the amount contesied, the motivation and
justification of the appeal. The Head of NA shall draw up, based on the
Commission’s final minutes, an NA Conclusion on the relevant appeal; such
Conclusions shall set out the MA™s opinlon and reasoning, as well as providing
an overview of the steps taken to establish/confirm the facts in question, They
shall be signed by the Head of the NA, registered as outgoing, and dispatched
to the MA, with a copy to the Serbian FLL.

& 7 Rights and duties of the parties

A Lead Beneficiary
In addition to the obligations of the LB already stated, the LB undertakes the
following duties:

1) The LB guarantees that it is entitled to represent all beneficiaries
participating in the project and that it eslablished wilh the bBeneficiaries the
division of the responsibilities regarding the implementation of the project in the
form of agreements. To this end Lhe LB has concluded a Partnership Agreement
laying down its relations with all beneficiaries participating in the project and
comprising inter alia provislons guaranteeing the sound management of the funds
allocated, including the arrangements for recovering unduly paid amounts.

2y The LB is liable towards MA far implementing the project in a proper and
timely manner according to the provisions of the present contract. of the
applicalion lorm approved by the Joint Manitoring Committee and its annexes, of
the Partnership Agreement and of the national and Eurcpean legislation in force.
The LB shall also be liable towards MA for achieving the results and indicators
stipulated in the contract and its annexes.

3 The LB guarantees furthermore that itself and all beneficiaries have
complied with all legal requirements and that all necessary approvals for Lhe
praper implementation of the project have been obtaired.

4} The LB ensures the implementation of the entire project and has to;
a) assume responsibility for ensuring implementation of Lthe entire project;

b) e1sue that expenditure presented by all Beneficlartes incurred for
implementing the project corresponds to the activities agreed between all

LTS Tiraisnary
Juing Sevretis |
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beneticiaries and is in accardance with the provisions of the subsidy contract;

o inform the Ma, within 5 working days from the occurrence of such
circumstances, if one of the dishursement conditions ceases to be fulfilled, or
circumstances arise which entitle the MA to reduce payment or to demand
repayment of the subsidy wholly or in part;

d} comply with the regulations referred ta in the preamble ta this contract as
well as with relevant national and European legislation;

) know and observe the provisions of the Applicant Guide and of the present
subsidy contract,

f) observe and make sure that all beneficiaries observe the national and
Eurcpean legislation on state aid, equal opportunities, sustainable development,
environmental proleclion;

g] make sure and satisfy itself that all beneficiaries make all expenditure
according to the programme relevant public procurement rules;

hi ensure that all the beneficiaries select the final beneficiaries of the
projects (target groups) by a transparent procedure:

i) ensure that all changes regarding the partnership, activities or budget must
have the approval of the Project’s Steering Committee and of the MASJS;

i} present and ensure that the beneficiaries present their expenditures to the
controllers for verification via electronic system at least 75 calendar days before
the deadline for submitting the reimbursement claim, so that the deadline for
subrnitling Lhe reimbursement claim to Lhe J5 will be mel. Reguests for first level
control not accompanied by appropriate supporting docurments will not be taken
into consideration.

k) ensure  lhal all beneficiaries submil their contributions o the
refmbursement claim at least 15 calendar days before the deadline for submitting
the reimbursement clalm to the JS;

Ly ensure that all beneficiaries have a separate accounting system or an
adequate accounting code for all transactions relating to the operation; the
accounting system must be in line with the national legislation;

m}  ensure that all beneficiaries have set at the level of their institution a set
of anti-fraud measures;

n) ghbserve and make sure that all beneficiaries observe the provisians from
the Visual Identity Manual {published on the programme website www. romania-
serbia.net);

o) ensure that all the procurement procedures to be launched in the project,
including those of the project beneficiaries will be transmitted to the JS to be
published on the website of the programme;

=) accept ta be included “a the list of operaticns published on the programme
websile www. romania-serbia.nel.

1) The LB makes sure that the fitst level controllers have werified the
expenditure presented by tve beneficiaries participating in the praject.

5 When drafting the reimbursement claim, LB is liable towards the MA for
consolidating the information from all project beneficaries requesting

4
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reimbursement of the expenditure, being responsible for collecting documents
and information from every beneficiary. Irrespective of the time when
reimbursement claims are submitted, LB submits every three manths consolidated
progress reports, except for the last reporting period, which can have a different
duration, being responsible for collecting documents and information from every
beneficiary regarding progress of activities/project.

&) LB is liable towards the MA for ensuring Lhat all beneticiaries have a legal
status, that they have the capacity to manage the project, that they cbserve the
provisions from the Applicant’s Guide. Morecver the LB is liable tawards the Ma
for ensuring that beneficiarles fulfil their obligations regarding the
implementation of the project. The LB is also liable towards the MA for all
irregularities, even those committed by the project beneficiaries.

71 The LB must answer all written requests from the A&, J5 or other bodies
involved in Lhe implementation of the Pragramme within the deadline stipulated
in the respective reguest, The LB is responsible for gathering the information from
all beneficlaries in due time.

8}  The LB takes full responsibility for the damages caused to third parties from
Its own fault during the implementation of the project. MA has no respansibilicy
for the damages caused to third parties as a result of executing the contract.

9} The LB musk not receive or have received money from other Programmes for
the same project. The LB ensures that the project beneficiaries respect the same
obligation.

10)  Any results or rights related to the project, includineg author's rights and/or
any other intellectual or industrial property rights, obtained from the
implementation or as a result of the implementation of the contract, except the
cases where such rights exist before the contract, shall represent the property of
the LB and/ ar beneficiaries, as the case may be.

11}  The LB rust ensure that any beneficiary (including LB} cannot seli, mortgage
or give up in any form or impose any other form of bank guarantee on the goods
purchased from the financing throughout the entire validity pericd of the
contract,

12) By exception from the provisions of the previous paragraph, the Lead
Beneficiary or any other project beneficiary may mortgage or impose other form
of bank guarantee on the capital asset/s that represent/s the subject of financing
fram the financing throughout the implementation period of the project, provided
the value of the credit obtained does notl exceed the total value of the
beneficiary's budget.

13) The Lead Beneficiary has Lo inform the Managing Authority and present the
following docurments in maximum 10 working days from the signing of the
contract:

a. The evaluation of the asset (if the asset was already delivered),
performed by a bank or independent evaluator.

b. A copy of e contract or, in case of mortgage a copy of the
documents related to the registration of the mertgage in the relevant public
registers.

Crelicis L

14} The Managineg Authority reserves the right not Lo agree wiff % age
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er with other form of bank guarantee,

15) In case the hank/institution where the credit was obtained imposes on the
project beneficiary to use its own account, then all the expenditures related to
the =sroject implementation must be performed from the respective account.

168) It case of projects comprising investment in infrastructureg or productive
fnvestment, the Lead Beneficiary shall reimburse the MA the amounts received
according to art. 71 of Regulation {EU) no, 130372013 if within 5 years of the final
payment it is subject to any of the following:

a) a cessakion or relocation of a productive activity outside the programme
area;

k) a change in ownership of an item of Infrastructure which gives to a firm
or a public bady an undue advantage,

) a substantial change affecling ils nature, ebjectives or implementation
conditions which would result in undermining its original objectives.

17) The Lead Beneficiary understands and agrees that the MA has delegated
tasks to the J5, according to the Implementing Agreement concluded between the
MA and the JS and therefore the Lead Beneficiary agrees to cooperate with the JS
in the same way as with the MA,

18)  In dully justified cases, nat imputable to the beneficiaries, when project
beneflclaries are in impaossibility of fulfilling their cbligations according to the
contract, they may request through the Lead Beneficiary and wilh the written
agreement of all beneficiaries, the suspension of the implementation period, for
a clearly determined perled of time. After verifying the conditicns, Ehe MA may
approve, under its specific conditions, through a written decision of the
representative of Ma signing the contract, the suspension of the contract starting
with the date indicated by the beneficiaries. The beneficiaries requesting the
suspension of the implementalion pericd has the obligation to inform MA in
maximum 3 days from the date when he took notice of the situation, in any written
form {including e-mail} and the Lead Beneficiary has the abligation to submit all
the relevant documents in maximum 5 working days, including the written
agreement of all project beneficiaries. During the suspension period no activity
shall be performed by any of the project bengficiaries.

1%)  As an exception to the previous paragraph, when the suspension of the
contract could harm another beneficiary unaffected by the situation which would
justify the suspension, by stopping his activities, LB, with previous agreement of
all beneficiaries, may submit a request for prolongation of Lhe implementation
period for a period equal to the cne for which the suspension would have been
necassary, abserving the Programme's provisions.

20)  Iif the MA demands repayment of the |PA in accordance with this contract,
the LE is liable to the MA far the total IPA tat has been reimbursed to him.

21) The LB is at all times obliged Lo retain for audit purpases all files, documents
and data about the project on customary data storage media in a safe and orderly
mannecr, The LB guarantees that all project beneficiaries fulfill this duty.

2Z] During the implementation period of the project as well as after the end of
the implementation period of Lhe project, Tor a 3 years period atter the official
closure of the Interreg IPA CBC Romania-Serbia, the LB has the obligation to

< PETCEC Tinisoara
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preserve and to present, to the Joint Secretariatl (wilhin Lhe Regional Office for
Cross-Border Cooperation Timisoara, Remania), MA, Certifying Authority {within
the Remanian sinistry of Regional Development and Public Administration), Audit
Authority (within the Romanian Court of Accounts), European Commission (EC),
European Court of Auditors and any other body designated to perform controls on
the use af the financing, all project documents, including the irventory for the
actives gained as a result of using the funds. The time period shall be interrupted
gither in the case of legal proceedings or by a duly justified request of the
Commission. The docurments must be properly archived. Also, the MA must be
informed on the location of these documents.

23) The LB must implement the recommendations received after an audit
control, otherwise the MA has the Fight to terminate the contract. The LB ensures
that the project beneficiaries fulfill this obligation,

24)  In case of lack of available funds at Programme level, the beneficiary has
the obligation of ensuring from its own budeget the necessary funds for
implementing the operation according to the approved Application Form, the
present contract and the national and European legislation in force. The M shall
notify the LB/ beneficiary regarding the lack of available funds.

25}  In case of remaining funds/economies, the LB must notify Lhe MA within 15
days following the finalization of implementation of the public procurement
contracts at project level.

26} The LB must clearly specify in the notification the amounts of the remaining
funds and if there is a need of re-using these within the project.

Z7) The LB and its partners must ensure the sustainability of the project resalts
and, after the projecl’s implementation period has ended, the following 5 years
the LB has the obligation to submit annually a sustainability report {Annex 16).

B Managing Authority

1} The Ma shall make available the information regarding the official closure date
of the Programme to the LB within 5 working days from the date of the receipt of
the Commissian’s official notification in this respect.

2} The MA tas the right to decide on the eligibility of expenditure included in the
reimbursement claims.

31 The MA has the obligation to support the LB by providing necessary information
and clarifications for the implementation of the projecl,

4] The MA has the obligation to reply to any written request from the LB in
maxirmum 30 days from the date the MA receives the request.

51 In case of cbservations and/or reservations rajsed by the Commission on the
description of the manavement and control system of the Interreg - IPA CBC
Romania — Serbia Programme or in case of a system error detected, the MA has
the right to temporarily withhold payments to the projects, Payment suspensionis)
shall be lifted as soon as observations and/for reservations raised by the
Commission have been withdrawn and the MA has received sufficient evidence on
the solution of the systemic errar(s) delected.

&} The kA is entitled Lo verily and Lo control the proper use aof funds by the LB or
by project beneficiaries. The verifications to be carred out by the managing
authority shall cover administrative, financial, technical and physical aspects of

T A e
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the project, as appropriate. The MA shall be responsible for the control of the
proper use of funds by the LB or by beneficiaries, in particular through preventing,
detectine and correcting irregularities and recovering amounts unduly paid
together with interest on late payments where appropriate.

7} The respoansible auditing bodies of the EU and the two partner states and,
wikhin their respansibility, the Audit Authority from Romania and the group of
auditors as well as the MA are entitled to audit the proper use of funds by the LB
or by project beneficiaries or arrange for such an audit to be carried out by
autharized persons.

8) MA Iz entitled to verify the sustainability of the project for a period of 5 years
after the final payment,

2) The M4 shall authorize and reimburse to the LB all eligible expenditures
included in the reimbursement claims submitted, as per the First Level Control
(FLC) Reports issued by FLC and recommendation of the J5 and own verifications.

10) The WA has the obligation to infarm the LB regarding the reports, conclusions
and recommendations made by the Eurgpean Commission or Audit Authority that

may affect the implementation of the present contract.

11} Additional obligatory deadlines to submit a reimbursement claim may be set
by the MA in order to avoid decommitment of IPA contribution at programme level,
The additional deadlines shall be communicated at least 2 months in advance to
the LB.

12)In case ane of the abligations of the Lead Beneficiary s not fulfilled, the MA
may suspend the execution of the contract.

131 case of suspending the contract, the MA shall notify the Lead Beneficiary
regarding this decision, duration of the suspension period, the proposed correclive
measures and also the related financial measures. The MA shall also notify the
Lead Beneficiary 1t the susponsion period i cancolled prior to the imitially sct
deadline.

14}5ubject to availability of funds, the Managing Authority shall pay the total due
amount of eligible public expenditure no later than 90 days from the date of
submission of the reimbursement claim by the Lead Beneficiary, in conformity
with the deadline mentioned at the article 132 (1) of the Regulation (EU) no.
130372013,

15)The payment deadline mentioned in paragraph 14 may be interrupted by the
Managing Authority in accordance with the provisions of Arlicle 132 (2) of the
Regulatien (EU) no. 130372013;

16y The payment deadline shall be resumed once the cases mentioned above have
been solved.

17} The Managing Authorty has the right to issue instructions for clarification of
the provistons of the present contract, which shall be communicated to the
beneficiaries and to the Mational Authority and posted on the Programme’s
wehsite, The inst-uctions shall enter into force from the date of their
communication and are mandatory for the LB and beneficlaries.

18)The M4 is entitled to publish data regarding the project in accordance with
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Article 115{2) of Regulation (EL) no, 1303/2013.

19} The Managing Authority may decommit/use the remaining funds following the
finalization of public procurement procedures and/or public procurement
contracts at project level.

8 8 Publicity

1y The Lead Beneficiary must inform and muoust ensure that all project
heneficiaries infarm the public, by means of the measures laid down n Annex Xl
af Regulation (EU} no. 1303/2013, about the assistance obtained from Lhe Funds.,

2) The Lead Beneficiary and all preject beneficiaries are responsible for the
implementation of the information and publicity activities related to the non-
reimbursable financial assistance received through the programme.

3) The Lead Beneficiary must ensure and must satisfy itself that all project
beneficiaries ensure transparency and accurate infarmation to the mass media on
the projects financed under the Programme.

4) All information and publicity actions developed by the project beneficiaries
{Including the Lead Beneficiary) must observe the Visual |dentity Manual
{available on the programme website: www romania-serbiz.net or on request at
the Joint Secretariat).

5] The rules stipulated in the Visual Identity Manual are mandatory for the Lead
Beneficiary and all bereficiaries.

6] The publications edited within a project financed under the Programme shall
include the name of the project and reference to the EU co-financing of the
Programme, on Lhe first and Lhe last cover. The publications shall also centain
contacts (persons, Tnstitutionforganization, phone, fax, email and postal address)
for Lhe persons interested in finding out further details. The responsibility for the
eontent of materials belongs solely to the beneficiary.

7y For all information and publicity actions developed by the project
beneficiaries, the Lead Beneficiary must ensure that they archive in a single place
(hard copy and/or electronicallyy the documents related to these activities [eg:
information and publicity materials they produced: printed materials, audio-video
materials).

B} The Lead Beneficiary is responsible to inform the Joint Secretariat regaroing
the information and publcity measures taken in order Lo promote the projects
financed under IPA.

@) By accepting the funding, the LB and ils beneliciaries give their acceptance
for their inclusion in the list of projects published in accordance witk Article
115(2) of Regulation {EU) no. 1303/2013,

107 The LB shall ensure the proper means of coammunication between the project
and the prograrmime, including:
a. participation, whenever requested, in LB trainings organized by the
J5;
b. participation, whenever requested, in other events arganized by the
Programme wilh Lhe purpose of presentingd discussing! developing! .

_E.g:_,-]g-;-‘. = Timigoara
e PolpL Secretas 1
n 1
. L =




INTERREG P& CEC Ramamnia- Serbia Frogramme
eMs RORS 11 Subsidy Conlract

sharing projecl results and creating synergies with olher projects
arnd relevant organisations;

c. providing a visible link on the projecl’s websile Lo Lhe Programme
website.

5 % Confidentiality

1) With the exception of the situations faressen at art. 7 A, para. 21 and art. B,
Lhe Managing Authority and the Lead Beneficiary undertake to preserve the
confidentiality of any document, information or other material communicated to
them in confidence until at least five years from the official closure of the
Programme. The release of information to persons involved in implementing/f
verifying/ controlling/ auditing the project shall be performed on confidential
basis and shall cover the information that is necessary for implementing the
project.

2] The data used for publicity purposes, for informing on and promoting the use
of IPA funds, shall not be considered as having confidential status.

3] The Managing Authority has the right to release information regarding the
project at the reguest of public institutions, investigating the praject.

4] The cantracting party shall bare no responsibility for releasing informatian an
the conLracl if:

a. the informaticn was rcleased with the written agreement of the
other contracting party; or

k. the contracting party was legady forced to release the informaticn.

51 Failing to observe the confidentiality obligation gives the damaeed party the
right to claim compensations from the damaging party.

8 10 Conflict of interests

1} In the present Contract, the conflict of interests represents any circumstances
that have affected or may affect the execution of the contract by the parties in
an objective and impartial manner. Such circumstances may result from reasons
involving family, emoticnal life, economic interests, political or national affinities
or any ather shared interest with the recipient.

2} The parties take upon themselves to take all necessary measures in order to
avoid any conflict of interests and to keep each other informed, inup to 5 {five)
days from finding oul, on any circumslances Lhal have generabed or may generale
such a canflict. Any conflict of interests that arises during the Implementation of
the contract shall be immediately notifled to the J5. The MA reserves the right to
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verify such circumstances and take the necessary measures, where necessary.

511 Irregularities and repayment of the funding

1) “Irregularity” according to the current Contract means any breach of Union
law, or of national law relaking ta its application, resulting from an act or omission
by LE, Beneficiaries or an econgmic operator involved in the implementation of
the |PA Funds, which has, or would have, the effect of prejudicing the budget of
the Union or the national budeets by charging an unjustified item of expenditure
te the budeet of the Union or the budgets these manage in their name and/or the
budgels granling Lhe relaled co-financine.

2) MaA shall show zero tolerance to any suspected cases of fraud and shall take afl
necessary measures Lo prevent and correct such cases.

d) In case of irregularity, Lhe MA shall impose Lo the Lead Beneficiary all the
necessary measures for the elimination or diminishing of the consequences on the
implementation of the praject.

4) WA may suspend or terminate the contract in case the beneficiaries fail to take
the measures imposed.

9) In case an irregularity is committed, the LB is responsible for reimbursing to
the MaA the amount affected by the irregularity, even if the irregularity was
committed by one of the beneficiaries.

&) The MA takes the decision for suspending/terminating the contrack, after
verifying the reasons presented by the LB and/or J5 and the related documents,

7} In case the contract shall be lerminated, the MA notifies the LB regarding this
decisfon and the related financial measures. In this case, within 30 days from
receiving such notification, the LB and / ar beneficiaries shall fully return the
amounts specified in the notification, without deducting any bank charges.

B} For the iregularities committed by a beneliciary, Lhe LB is enlilled to request
these amounts from the responsible beneficiary in order to be repaid to the MA.
In specific cases, for irregularities discovered after payment of the Tinal
reimbursement claim, the beneficiaries may repay the due amounts directly to
the MA, notifying the LB about this option.

9) If the Lead Beneficiary does not manage to recover the unduly paid IPA
contribution from the beneficiaries, it will inform the MA and will send all
rnecessary documents for the MA to be able to take all necessary measures
stipulated by the legislation in force.

10) Any extra payment done by the MA is considered unduly paid amount, and the
LB has to repay the respective amounts within 30 days from the receipt date of
such notification from the MA,

11) In case Lhe irregularity is discovered before the final payment, the Ma is
entitled to diminish the reimbursed armoant starting with the next payment until
the Lotal recovery of the debl, Lo which the bank charges are added.

12) In case the irregularity resulting in an unduly paid amount is discovered after
Lthe final payment or the debt was rot entirely recovered, the M shall notify the
LB regarding the unduly paid amount, and the LB has the abligation to return,
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within 30 days as of the receiving date af the notification, the amount, including
bank charges.

13} The LB shall pay the bank charges resulted trom the reimbursing of the amounts
to the MA,

14}  The final payment will be made only after the recovery of any known debts
from the lead beneficiary and/or any other beneficiary of the project.

15} Starting with the 31st day as of the expiry of the deadlines stipulated at
paragraphs 7,10,12 an interest rate bigeer with one and a half points than the rate
applied by the European Central Bank as in farce on the first working day from the
menth of the deadline date shall be applied to the owed amounts.

16}  In case the European Commission applies financial corrections to the
Frogramme on the basis of extrapolation or flat rate, the Managing Authority may
declde to cover these correctfons from the projects' budeets, concemed by the
corrections by applying the same flat rate.

17y In case of observations and/ or reservations raised by the Commission on the
description of the Managemant and Control System of the Programme or in case
of a system error detected, the MaA has the right to temporarily withhold payments
to a particular beneficiary (LB or B) or the project as a whole. Payment
suspension(s) shall be lifted as soon as observations and/or reservations raised by
the Commission have been withdrawn and the MA has received sufficient evidence
on the solution of the systemic errar{s) detected.

18) In the Republic of Serbia, all potential irregularities that have been
detected are [0 be firstly reported Lo the Mational Authorty that executes Lhe
procedure for examining the iregularity and takes the final decision, closes the
irregularity case and reports to the relevant bodigs, in line with the internal
procedure.

§ 12 Assignment, legal succession

1) The Lead Beneficiary cannot rengunce totally or partially the rights and
obligations resulted from the present contract unless it has the clear agreement
of the A and of the Joint Manitoring Committee,

2} tn case of legal succession, e.g. where the LB changes its legal form, the LB
is nbliged to transfer all duties under this contract to the legal successar. The LB
shall notify the MA about any change with 15 working days beforehand.

§ 13 Amendment

1 Any modification to the present contract shall be done with the agreement
of both parties, with the exception of notifications detailed in para.3 of this
article and of the situations foreseen at Articles 6{13), 6019}, 7 A (18} - Lead
beneficiary section and 7 B (17), {19)- Managing Adthority seclion of the present
contract. Far these exceptions, the Lead Beneficiary will send to the MA a
natificalion andSor Lhe MA {if Lhe case} will send Lhe LB a Decision mgiled by its
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logal representative.,

2} Any request for modification of the Subsidy Contract has to be justified and
submitted by the LB to the Joint Secretarfat In a written form. The Jolnt
=ecretariat will analyze the request and may request additional information and
other clarfications and submits it for approval to the Managing Authority or Lhe
Joint Manitoring Committee according to the type of the medification requested.
The addenda to the Subsidy Contract have w be signed by both parties. The
keneficiaries can submit maximum 3 addenda during the lifespan of the project.
In exceptional and duly justified cases the MA may accept additional addenda.

3) The Lead Beneficiary may operate the following changes, through a

notification with justification sent to the MaA:

a) Change of headquarter, bank account may be done and shall be forwarded to
the MA within 15 days following the change of address, bank account;

k) Change of the legal representative of the project beneficiaries shall be natified
to the MA within 13 days following the change of the legal representative;

¢} Replacement of the project team members, except the project manager.

4) For the modification of the contract through addenda, these shall be sent

to the JS, together with the No abjection letter issued by NA for Serbian LBs, wilh

minimum 47 warking days before the additional act produces its effects. J5 shall

send it, after verification, te the Ma& in maximum 7 warking days from its receipt

from the beneficiary. If clarifications are needed, these shall be reguested from

the beneficiary and the beneficiary iz obliped to answer in maximum 5 working

days. Following MA’s approval, the JS shall infarm the bencficiary in 1 working

day.

7 As an exception fram para. 4, for the medification of the contract through

addenda which are extending the implementation period of the project, these

shall be sent to the J§ with minimum 67 calendar days before the additional act

produces its effects. J5 shall send it, after verification, to the MA in maximum 7

warking days from its receipt from the beneficiary. If clarifications are needed,

Lhase shall be requesled from the bensficiary and the beneficiary is obliged to

answer in maximum 5 working days. Following MA"s approval, the J5 shall inform

the beneficiary in 1 working day. notifying also the MA,

&) Addenda bacome effective in the day of thelr signing by the last party.

F) Only from the maoment the addenda enter inte farce or notifications are

recoived by MA may the beneficiary claim reimbursements for the activities

effectively carried out/costs actually incurred that are subject to the stated

addendum or notification.

a Costs incurred prior to the entry inta force of addeada ar prior to the

receipt of notifications by the MA is with the financial risk for the beneficiary.

9} The LB agrees and understands that the M4 has the right to refuse the

signature of the addenda.qy.

10}  Maodifications incurred in Lhe respective national/ European applicable

legislation with impact an the implementation of the contract, become effective

from the date the respective legal act enters into force without being confirmed

thraugh addenda.

11 Modifications imcurred in Annex 6, 7, 8, 10, 11, 12, 13, 14, 15, become

effective from the date the revised version is communicated to the beneficiaries

znd to the MNatioral Authority and posted on tye Programme's website, without

being confirmec Lhrough aadenda.

12} The LB has the obligation to inform all beneficiaries about the approval by
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the M4 of the addenda or any other contract modification within maximum 10
waorking days from its entry into force.

13)  As an exception from the previous provisions any other changes must be
duly justified and shall be subject to the Programme Joint Monitoring Committees
approval (changes of beneficiaries, changes in budget lines over € 50.000,00,
changes between beneficiary budgets, etc.) and will be operated by addenda to
the present contract. In this case, the MA& may decide to suspend the
implementation of the project until the JMC Decision.

14)  Modifications of the contract or of the operation, that were agrecd by bath
parties, cannot, under any circumstance, lead to the increase of the non-
refundable financing value {IPA and co-financing) and/or of the percentage it
represents from the total eligible value of the operation specified in article 3
paragraph 1 of the present Contract.

§ 14 Termination

1} any breach of the provisions of the present contract may result in the
termination of the present contract and in the recovery of the financing, including
any interest and/or related bank charges.

2} The MA is entitled to terminate this contract, after a previous conciliation
procedure, , and to demand repayment of the amounts already paid for the
following cases, but not limited to these:

a) The M finds an inconsistency between the reality and the declarations of
the LB in the application ferm, regarding the financing of the project from
national or European public funds, ar regarding the financing from ather
national or European Programmes; or

B] The A or audit bodies fingd that the subsidy awarded has been partially or
entirely misapplied for purposes ather than those agreed upon herein,
including 5 years after the final payment; or

c) the LB cioses down; or

d} The MA finds that during the entire validity period of the contract, the LB
or any project beneficiary whally or partly sells or transfer in any form the
right of property of the gocds purchased from the financing, including under
the conditions of article 71 from Regulation 130372013 (a cessation or
relocation of a produclive aclivity outside the programme area, a change
in awnership of an item of infrastructure which gives to a firm or a public
body an undue advantage or a suhstantial change affectine its nature,
objectives or implementation conditions which would result in undermining
the original abjectives);

e} The LB fails to observe the provisions of article 7 A paragraphs 11-14 of the
present contract;

fy The ma decides that the project is ineligible, if during its implementation,
including 5 years after the final payment maoditications appear that affect
the implerrentation conditions/ create for a third party an unjustified
advantage, and the modification is the result of a change in the nature of
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the property/ ceasing/ change of Lhe localion of Lhe project; or

g) The MA finds that, during the implementation perlod of the project,
including 5 years after the final payment, the LE or any project beneficiary
wholly or partly sells the project/goods purchased from the financing
granted herein to a third parly; or

h] The MA finds Lthal the LB failed to notify the MA 10 the deadline on a case
of conflict of interasts or the necessary measuras for ending such a sltuation
were not taken; or

i} The MA finds that the Lead Beneficlary made false declarations regarding
Lhe VAT eligikility and state aid.

jl the project has not been or cannot be fully implemented by carmying out
the planned activitics, the planncd outputs and results or the project
cannot or could not be realized in due time;

kj the LB has failed to submit within the deadlines required reports or proofs,
or to supply necessary information, within the set deadline and has not
justified these delays; or

) the LB or the project beneficiaries has/have impeded or prevented the
auditing or control; ar the recommendations resulted from the audit
rmissions are not observed; or

m) 4 fraud 15 discovered at the LB/ beneficiary level; or

n} the LB has failed to fulfill any other conditions or requirements stipulated
in this contract; or

0} The LE fails to submit two Progress reports within the reporting deadlines;
Qr

p) the LB fails to provide immediate information about circumstances that
delay, hinder or make impossible the realization of the project, as well as
about any circumstances that trigger a change of the reimbursement
conditions and frameworks as laid down in this contract or which entitle
the Managing Authority to reduce or demand repayment of the IPA
contribution wholly or in part.

3) In case the indicators are not reached as mentioned in the approved
Application Form, the MA has the right to decide the termination of the contract
and to demand the repayment of already reimbursed funds, or, with the previous
approval of the Jaint Monitoring Commitles, Lo accepl the partial completion of
the project and reduce the project’s budget accordingly.

4) In case the Eurcpean Commission takes the decision of interrupting ar
totally suspending the funds, the Managing Authority may terminate the contract.

5 If the European Commission fails to make the funds available, the MA is
entitled to terminate this contract and any claim by the LB against the M4 for
whatever reason is excluded.

LY In case of decommitment accorcing to art.6{15), atter the receipt of the
notification form the LB, the MA shall proceed to the termination of the contract
and recovery of all amounts paid as advance/ reimbursed,

7 In all cases where, if the MA exercises its right of termination, the LB is
ohliged to transfer the reimbursed amounts to the MA, The amg) rfs must be
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repaid within 30 days following the date of the receipt aof the notification by LB;
the due date will be stated explicitly in the termination decision. In case of non-
payment at the due date, penalties bigeer with 1.5 (one and a half) point than the
rate applied by the Central European Bank from the first working day from the
month of the deadline date shall be applied to the owed amounts. These penalties
will not be supported from the contract value {they are non-eligible expenditure}.

) If any of the circumstances stipulated at paragraph 2 appear before the
entire amount of the subsidy is paid to the Lead Beneficiary, the payments will
cease and there will be no requests from the Lead Beneficiary for the
reimbursement of the remaining amount.

9] For all cases of contract breach, the Lead Beneficiary 1s legally late,

§15 Force majeure and fortuitous event

1] Force majeure is any extermnal even considered unforeseeable, absolutely
invincible and inevitable, occurred after the conclusion of the present contract
that prevents a party from performing any of its obligations. Force majeure,
established under the law, exonerates the party in case of failure of performing
the obligations under this Contract, in whole or in part, as long as they act only if
the other party has been duly notified. It is not considered force majeure any
event similar to those above which, without creating an impossibility of execution,
determines one or the ather party to perform its obligations with extremely high
CosLs.

2} The party invoking farce majeure shall notify the other party of the farce
majeure event, within five days from the date when the event occurred. The party
invoking force majeure has the obligation to send to the other party the document
stating the existence of force majeure, within 15 (fifteen) days from the date of
its communication by the competent entity. The party invoking force majoure has
the obligation to communicate the date of termination of the force majeure,
within five {5) calendar days from its termination/it ceased to exist.

3) The responsible party will support all costs of the notification procedure.

4) The parties shall endeavour to take all necessary measures/to perform all
necessary actions at in order to limit the consequences of Force Majeure.

5) If the party invoking the force majeure does not properly notifies the
commencemenl and terminalion of Lhe force majeure, the terms and conditions
lafd down 1n the present contract will not be exempted from 1ts responsibility and
will be held responsible for any loss caused by the lack of notice to the other
party. The respoasible party will support all related costs {if any) if the
rotification procedure is not observed.

&) The execution of the contract is suspenced during the period of “force
majeure™ for the perind the event exists,

7} In case the contract must be suspended from this reason on a period longer
than throe months, the Partics will mect within a period not cxceeding ten (10
days a*ter the three months period expires, to agree on how to continue, modify
ar terminate the Contract,

a) Fortuitous case does not exonerates the arties of thed
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foreseen in the contract.

& 16 Correspondence

1) Any legally binding correspondence and any official netifications can be
lawfully served at the follpwing address:

- For the M4 - Ministry of Regional Development, Public Administration and
Eurcpean Funds, 16 Likertatii Boulevard, MHorth ‘Wing, Bucharest, Romania, tel.:
+40 372 111 319, fax: +40 372 111 456, e-mail: romania-serbia@mdrap.ro tax
registration no. 2636%135 (as MA)

- For the NA -European Integration Office, Nemanjina 34, Beograd, Republic
of Serbla, Tel.: +3B81 (11) 3061-100, fax: +381 (11} 3061-110, e-mail:
office@ssio. noy. IS (35 NA)

- Far the J5 - Regional Office for Cross Barder Cooperation Timisoara, b
Froclamaltia de la Timisoara Street, Timisoara, Romania, tel.: +40 356 42 63 60,
fau: +40 356 42 63 61, e-mail: office@bret-timiscara.ro, fiscal registration number
17933873 {as J5)

- For the Lead Beneficiary- ""Victor Babes" University of Medicine and
Pharmacy Timisocara, Eftimie Murgu Square no. 24, Timisoara, Timis County,
Romania, tel.: +40 256 293 389, fax: +40 256 490 626, e-mail: rectorat@umft.ro
tax registration no. 4269215

2) All correspondence betwsen the MA and the LB shall be done through the JS,
ir English,

1) Any change of headquarters shall be forwarded to the other party of this
contract within 15 days following the change of Address.

§ 17 Transparency

1. The present contract, including its annexes, together with the information
and documents regarding its implementation represent public information
according, respecting the exceptions foresecn by law and of those established by
the present contract.

2. The followine elements, as they are in the present contract and its annexes,
including addenda, if the case, cannot be considered confidential:

a] The name of the project, full name of the beneficiary and of the partners,
commencement and end date, contact information - at least an email
address and a phone number - functicnal for the project team, place of
implementalion ol Lhe projecl - town, counly, region and, if the projects
implerments activitles which are addressed to the public, the exact address
and contact details for spaces dedicated to Lhese activities in Lhe projecl;

by Total value of the non-refundable financing, the intensity of support
expressed both as a concrete amount, and as a percentage of total eligible
project cost and the amount of payments done;

¢] The dimension and characteristics of the target group and, case by case,
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Lhe Tinal beneliciaries of the project;

d] Information regarding the human resources of the praject, namely: name,
pasition, working time;

€) The estimated results of the =roject and the ones already achieved,
including the ones correspanding to the objectives, as well as the ones
corresponding to the activitles, addressing the indicators established;

) MName of the suppliers, services providers and works enterprises contracted
within the projects, as well as the object of the contract, its value and the
amount of payments done;

g) Elements regarding the sustainability of the projocts results and the
durability of the infrastructure or productive investements - information
provided according to the contract and according to art.71 of EC Regulation
130372013,

5 18 Protection of personal data

1. Personal data, as defined by Directive (EU) 68B0/2016, namely any
information relating ta an ldentified or identifiable natural person; an identifiable
person Is one wha can be ldentifled, directly or indirectly, in particular by
referance to an identification number ar to one or mare factors specific ta his
physical, physiological, mental, economic, cultural or socfal identity, collected in
the project are used in order to meet project objectives, for statistic purposes,
considering the provisions of the applicable legislation.

2. Personal data of the target groups and, case by case, of the final
beneficiaries of the project, cannot be processed or published, for public
information, without previously informing them about the purpose of processing
or publication thereof and obtaining their consent, considering the provisions of
the applicable legislation.

§ 19 Data communication

1. The Lead Beneficlary agrees that the documents and information
mentionad in art.17, para.(Z) referring to transparency will be provided by the
MASIS, in casc the programme authorities receive a reguesl in this sense,
abserving the provisions of the contract,

§ 20 Final pravisions

1) In case a dispute arises between the MA and the LB, regarding the

implementation of the present contract, a friendly conciliation shall be

attempted. The competent legal authorities from Bucharest shall solve the dispute
- in case no mutual agreement can be reached.

2} Romanian law governs the present contract.

3} The present contract forces the parties to observe in all and with good faith
every provision, according to the principle of the hindery legal farce of the
cortract between parties.

4} If any prowvision ‘n this contract proves to be wholly or partially ineftective,
the parties to this contract uncertake to replace it by an effective one which
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comes as close as possible to Lhe purpose of Lhe ineffective provision.

§ 21 Signatures

1) This Subsidy Contract is issued fn four originals, in English language, ane
for the Lead Beneficiary, one for the Managing Authority, one for Serbian Mational
Autharity and cne for the Joint Secretariat.

2] The following Annexes shall be deemed to form and be read and
constituted as part of this contracl:

Annex 1; Co-fimancing contract

Annex 2: Budget of the project

Annex 3: Appraved application form
Annex 4: Signed Partnership Agreement
Arnnex 5: Applicant s Guide

Annex &; Public procurement procedure
Annex 7: List of eligible expenditures
Annex B: Monitoring Measures

Annex 9: Schedule for first level control requests and reimbursement claims
Annex 10: Advance requesl lemplale
Annex 11: Reimbursement ¢laim template
Annex 12: Progress report template
Annex 13: Addendum template

Annex 14; First Level Contrel manual

Anncx 15: Sustainability report
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Subsidy Contract

The contract and its Arnexes are to be taken as mutually explanatory of

one another. For the purposes of interpretation, the priority of the documents
shall be in accordance with the following sequence:

a) Subsigy contract

bl Any subsequent amendments of the contract and its Annexes made in
accordance with the provisions of Article 13.
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IMTLRREG IPA CBC Rornania- 5erbia Programme
Co-financing contract  em3 RORS 11

Annes |
eM5 PROJECT Code RORS 11
Pricrity axis 1
Objective 1-2
Co-financing contract

from fRomanian natienal State budget
Mo, 5249%, do. 0. Aat1F

The follawing co-financing contract batween

tintstry of Reglonal Development, Fublic Administration and Eurspean Funds

16 Libertatii Boulevard, Morth Wing, Bucharest, Romania, tax registration ne.:
26369185

acting as Managing Authaority for the Interreg - IPA CBC Romania - Serbia Programme,
hereinafter referred to as MA,

represented by

Sevil SHHAIDEH, Vice Prime Minister, Minister of Regional Development Public
Administration and European Munds

and

“Yictor Babes™ University of Medicine and Pharmacy Timisoara, Cftimie Murgu Square
no. 2A, Timisoara, Timis County, Romania, tax registration no 4269215,

represented by Marius Raica, Rector.
herefnalter referred to as Beneliciary (B)

Is concluded on the basis of the approved application no. RORS 11, having as legal
basis:

= Regulation (EU) Me 23672014 of the European Parliament and of the Council of
11 March 204 laying down common rules and procedures for  the
implementation of the Unions instruments for financing external actions;

¥ Commission implementing regulation (EU) Mo 4477/20M4 of 2 May 2014 an the
specific rules for implementing Regulation {EU) No 231/2014 of the European
FParliament and of the Council establishing an Instrument for Pre-accession
assistance {IPA l);
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Annex
Regulation (EU} No 130372013 of the Eurgpean Parliament and of the Council of
17 December 2013 laying down common pravisions on the European Regional
Deveiopment Fund, the European Social Fund, the Cohesion Fund, the European
Agricultural Fund for Rural Development and the European Maritime and
Fisheries Fund and laying down general provisions on the European Regional
Development Fund, the European Social Fund, the Cohesion Fund and the
European Maritime and Fisheries Fund and repealing Council Regulation (EC) Ma
1083/2006;

Regulation (EL) No 129972013 of Lhe European Farliament and of Lhe Council of
17 December 2013 on specific provisions for the support from the Eurcpean
Regional Development Fund ta the European territorial cooperation goal;

Regulation (EU) No 23172014 ot the European Parliament and of the Council of
11 sharch 2014 establishing an Instrument for Pre-accession Assistance (IPA 11)
{hereafrer IPA |1 Regulation);

Regulation {EU, Euratom) No R66/2012 of Lhe Eurcpean Parliament and of the
Council of 25 October 2012 on the financial rules applicable to the general
budget of the Unian and repealing Council Regulation (EC, Euratom) HNo
1605/ 2002;

Commission Delegated Regulation (EU) No 1268/2012 of 29 October 2012 on the
rules ef application of Regulation (EU, Euratom) No 966/2012 of the European
Parliament and of the Councll on the financial rules applicable to the general
budeet of the Union

Commission Delegated Regulation {BU) No. 48152014 of 4 March 2014
supplementing Regulation [EU) Ne, 129952013 of the European Parliament and
af the Caunsil of 17 Decernber 2013 on specific provisions for the support from
the Curopean Regional Development Fund to the European territarial
cocperation goal;

Commission Decizion Mo 5667706.08.2015 approving the Interreqg - IPA CBC
Rumania - Serbia Programme for 2014-2020 period;

Financing Agreement signed between the European Commission, Republic of
Serbia and the Manaping Authority.

= GO MNo. 2852015 regarding the mapagement and wse of external non-refundable
funds and of national public e¢o-financing for European Territorial Cooperation
QObjective

= Rules of application of GO Wo. 29/2015 reparcing the management and use of
cxternal non-refundable funds and of national public co-financing for European
Territorial Cooperation Objective
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& 1 Award of national co-financing

1) The abject of this contract is the award of national co-financing by the MA Tor Lthe
implementation of the RORS 11, ,Regianal Centre Far advanced laser therapies in
Qphthalmolegy™, herefn referred to as “project”, according to the decision of the
Joint Monitorineg Committee no. 47 on 13.12.2016 in Kikinda.

2) The Beneficiary receives financing in the terms and conditions stipulated in the
present contract. The annexes are part of the contract; the Beneficiary must
ghserve the provisions of both the conlract and (Ls annexes.

J) The Beneficiary accepts the funding and shall implement the part of the project
for which it is responsible in due time accarding b the provisions of the present
contract and of the national and European legislation.

5 2 Duration of the contract

1) The contract becomes effective on the date the last party signs. The last party
signing has the obliation to note the date.

2) This contract is effective under the condition that subsidy contract is valid.
Thus, the contract ends at the same date as the subsidy contract between the lead

beneficiany and ma,

3} The implementaticn of the project starts the day after when the subsidy
contract becomes effective.

4) The implementation period of the project is 24 months.

3} The co-financing conktracl ends in 5 years from the Mnal paymenl to the
beneficiary.

§ 3 Budget of the project

1} The total budget of the operatien 15 1,903, 000.47 EUR —one mill‘on mine hurdred
and five thousand Eura and forty-seven Eurocents =, out of which:

the total cligible value 1,905,000.47 (noa-refundable financing and the
contribution of the beneficiary}, out of which;
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a. 1.619,250.39 EUR IPA, representing 85 %

. 191,244 68 ELUR Romanian State Budget co-financing, representing 134 from
the Romanian Beneficiary {3) budget

c. 29,42725% EUR Romanian Beneficiares own contribution, representing 2%
fram the Romanian Beneficiary {5) budeet

d. A5,083.15 EUR Serbian Beneficiaries own contribution, representing 15%
fram the Serbian Beneficiary (s) budeet

- the tetal non-eligible value is in amount of 0.00 EUR representing the total of
non-eligible expenditure supported by the Lead Beneficiary and beneficiaries and
shall be supported by the LB and beneficiaries according to the approved budget,

§ 4 Value of the contract

1) The value of the present contract is 191,244.48 EUR / one hundred ninety one
thousands two hundred forty four Eurg and sixty esight Eurocents, representing the
value of the financing from the MA budzet from the total eligible value of the project,
proportional to the eligible value of the activities realized by the beneficfary and
according o Annex 2 - Budget of the project. MA commits itself to transfer these
funds to the beneficiary, in Lei representing maximum 13% of the total cligible value
of the activities realized by the beneticiary.

2l [rrespective of possible fluctuation between the exchange rate used for
calculation of lei amounts hereunder at the moment when the contract is signed and
the exchange rate applicable at the date when any amounts are paid by the M4 to the
beneficiary, the total value of the contract in Euro cannot be increased.

31 MA will make the transfer of co-financing funds from the state budget in the
himit of the existent balance at the date reimbursementclaim, and in case of
insufficient funds, payment process will be suspended until the ministry of Public
Finance credit the program’s account with Ehe amaunts representing the co-financing
funds from the state budget.

4} The beneficiarybeneficiary commits itself to support its own caontribution and
the non-eligible expenditures.
5} In case the MA cannot reimburse the expenditures due to lack of available

funds at Programme level, Lhe beneficiary commils Lo supporl from ils own budgel
the funds necessary for the implementation of the project, according to the approved
Application Form and cbserving the provisions of the present contract and its annexes
and of the European and national legislation in force, The MA shall notify the LB/
beneficiary regarding the lack of available funds.

a) In the case of net revenus generating projects, Ma shall recover the amounts
accarding to the proporticnality principle and observing the provisions of the
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provisions af Regulation (EU) Mo, 130372013,

§ 5 Eligible Expenditures

1} Activities and related costs for the project are eligible if they were contracted
after the entry into force of the subsidy contract and before the end of the
implementation period of the project and paid during 1 month after this period at
the latest and provided they are necessary for the project and are stipulated in
Annex 2 -“Budget of the project”,

2) As an exception from the abowve paragraph aodit activities are eligible if
implemented during one month after the end of the implementation period and
paid during 1 month after this period at the latest and provided chat they are
necessary for the project and are stipulated in Annex 2 -"Budget of the project”.

1) The expenditures relaled Lo Lhe projecl are eliglble provided that they respect the
applicable European and national legislation in force, that they are stipulated in
Annex 2 -“Buddet of the project” and provided that they comply with the terms
and conditlens stipulated in the present contract,

4) As an exception from the provisions of paragraph 1, project preparation costs are
eligitle if they were incurred between 13 of January 2014 and the submission of
the spplication Form.

5) All preparation costs shall be requested for reimbursement in the first
reimbursement claim, otherwise they will be considered non-eligible expendfiture.

§ 6 Reimbursement of the expenditures

1) The schedule for first level contral requests and reimbursement claims of the
project is provided in Annex 3,

2) The beneficiary has the possibility to submit reimbursement claims 19 the MA
through the LE at any given time, provided that the reimbursement claim is not
lower than 6,000 eurs,

3 In case the total amounts requested for first level contral verification are lower

compared to the total amounts forecasted for the half of the implementation period

in &Arnex 9, the MA may decide, after an analysis performed together with the NA, to
reduce praject funds by reducing the ariginal project budeet and the corresponding
|PA contribution, as follows:
a) 5% reduction of the budeet for the beneficiaries who have requested
amounts for first level conlrol lower than 79% of U inilial amounls
included in the schedule for first level cantrol reguests.
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b} 10% reduction of the budest for the bensficiaries who have reguested
amounts for first level control Less than 50% of the initial amcunts included

in the schedule for first level control requests.

4] In case of a decision on reduction of the project’s budget, the Lead beneticiary
shall submit te the MA a revised budget and & revised Annex 9, reflecting the
reduction, within two weeks following the receipt of Ma's notification. In case of
failure to respect the deadline, the reduction shall be applied proportionally to all
budgetary lines. The modification of the contract in case of raduction at project level
shall take the form of a decision of the representative of the Managing Authority
signing the contract, which will be notified to the lead beneficiary’ beneficiary, and
which becomes part both of the subsidy and co-financing contract.

3} The reduction shall be done without prejudice for beneficiares” obligation to
implement all the activities and achieve all the results, according to the approved
applicalion farm.

&) In case of reducticn, the Lead beneficiary together with the beneficiaries may
decide to give up financing and preperly notity the MA within two weeks following the
recelpt of MA’s notification. In this case, the LB has the ohligation to repay 0o the Ma
all the funds received.

7 A flrst level control system has been established both in Remania and Serbia {n
order to check the expenditure made by the project beneficiaries from each country,
Therefore, each beneficiary has Lhe obligalion W ensure thal ils expendilures are
checked and validated by a controller from the state on whose territory it is located,
before the reimiursemeant request s submitted.,

8) The LB and its partners must present all decuments needed for validation of
expenditure via electronic system te the controllers and make sure that all
beneficlaries present their documents, in order to be verified before drafting and
forwarding the reimbursement claims.

9) In case of clardfications requested from any of the control bodies, the LBS
project beneficiaries must answer in maximum 5 working days from the last
clarification request. In case of fallure to observe this deadline, the respective
expenditure can only be included in the next reimbursement claim.

101  In case beneficlaries decide not to externalize activities, as foreseen in the
approved Application Form, and decide to irplament them “in house”, without
requesting tke reimbursement of the respective amounts from the Programme, the
project budget shail be reduced automatically with the respective amounts. To Lhis
end the beneficiaries have the cbligation of informing the WA in due time, through
Lhe LB, regarding the declsion taken and request the reduction of the budget. The
reduction of budeet shall take the form of a gecision of the representative of the
tanaging Authority signing the contract, which will be notified to the beneflciaries,
and which becomes part hoth of the subsidy and co-financing contract.

11]  The LB shall submil Lo Joinl Secretarial (J5) Lhe reimbursement claims,
according to the schedule mentfoned in Annex 9 and based on the conditions provided
hereunder,
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12} The reimbursement claims submitted by the LB shall contain only validated
expenditure and shall be supparted by the First Level Control Report issued by the
controllers of the project beneficiaries. The expenditures Lhal were not validated by
the controllers are deemed to be non-eligible for the programme and shall not be
raquested for reimbursement.
13}y  The beneficiary will receive the 13%, in Lei from the national budget directly,
in the account indicated, and opened separately for this project, accarding to the
cantribution of the peneficiary to the project. The expenditures resulted from the
exchange rate risk are nan-eligible expenditures for the project.
14y  The expenditure incurred in a currency other than the suro shall be converted
into euro by using the monthly accounting exchange rate of the Commission in the
month during which that expenditure was submitted for verification to the first level
cantroller. The lead beneficiary receives all IPA amounts and will transfer the
received [PA amounts Lo all benefliciaries within 5 working days and will make no
deduction, retention or further specific charge from the IPA amaunts it receives,
13} The interast of the funds transferred by the MA must be resent to the MA.
16}  Every three months the LB shall submit consolidated progress reports Lo Lhe J5,
except for the last reporting period, which can have a different duration. The
Tnstructions presented in the reporting models must be followed exactly. All reports
must be submitted in Enalish.
17y Ewven iF no expenditure was incurred in a reporling perod, the consolidated
progress report shall be submitted at the end of each reporting period to the J5 via
electronic system.
18}  The final Progress Report and final Reimbursement Claim have to be submitted
to the J5 via electronic system at the latest within five months after the end date of
the implementation period of the project. Not cbserving this deadline may result in
not reimbursing the amounts.

§ 7 Rights and duties of the parties

A Beneficiary

In addition to the obligations of the beneficiary already stated, the beneficiary
undertakes Lhe [ollowing dulies:

1} The beneficiary has the cbligation to start the implementation of the operaticn at
the date stipulated at article 2, paragraph 3 from the present Contract.

2} The beneficiary has the responsibility of implementing the gperation according to
the provisions of the present contract, of the Partnership Agreement and of the
national and European legislatinon on force. The beneficiary shall be responsible in
front of the MaA and lead beneficiary for the implementation of the obligations
assumed in the Ceontract and in the Partnership Agreement, for the
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implementalion of e eperalion and for achieving the goals stipulated in the
contract and its annexes.

3} The Beneflclary has Lo parlicipale in an agreement laying down the arrangements
for its relations with the beneficiaries participating in the operation comprising,
intet alia, provisions guaranteeing the sound management of the funds allocated
to the operation, including the arrangements for recovering amounts unduly paid.

4} The beneficiary has to!

a) chserve the naticnal and European legislalion on, stale aid, equal
oppurtunities, sustainable develapment, environmental protection;

b} make all expenditure according to the pregramme relevant public procurement
rules.

¢} select the final beneficiaries of the operation {target groups) by a transparcnt
procedurce;

d} inform the MA, through the lead beneficiary, in 5 working days if one of the
disbursement conditions ceases to be fulfilled, or circumstances arise which
entitle the MA to reduce payment or to demand repayment both of the subsidy
and co-financing contract wholly or in part;

£) ensure that all chanees regarding the partnership, activities or budget must
have the approval of the Project's Steering Committee and of the MASJS;

f] know and observe the provisions of the Applicant Guide {published on the
programime wepsite Www.romania-serbia.net)

g} present its expenditures to the controllers for verification via electronic system
at least 75 calendar days before the deadline for submitting the reimbursement
claim, so that the deadline for submitting the reimbursement claim to the 1S
will he met. Reguests for first level control not accompanied by appropriate
supporting documents will not be taken into consideration,

h) submit 1ts contributions to the reimbursement claim al least 15 calendar days
before the deadline for submitting the reimbursement claim to the J5;

il the List of eligible expenditure submitted by the beneficiary to the lead
beneficiary shall contain orly validated expenditure and shall be supportod by
the First Level Control Report fssued by the Controllers of the Project
Beneficiary.

j1 to submit in due time to the lead bencficiary, who has W coordinate the
submissfon of the reimbursement claims and progress reports all necessary
documents in arder to shserve e spending forecast;

k) have a separate accounting system cor an adeguate accounting code for all
transactions relating to the operation and an separale bank account in “lei”;
the accounting system must be in line with the national legislation;

L} have sat at the level of their institution a set of anti-fraud measures;
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m} to observe the provisions from the Visual ldentity Manual (available on the
programme website www.romania-serbia.net);

n} to reply to any written requests from the lead beneficiany, M4, MA, JS or any
other bodies invalved in the implementation of the Programme in the deadlines
stipulated in the respective requests;

5} The beneficlary declares an Its own responsibility that the operation 15 not being
financed from national or European public funds, and that it did not receive
financing from national or European Programmes for the same project;

&) Any goods or rights resulted from the implementation of the operation, including
author rights and/or any other rights resulted fram the execution or as a result of
the execution ot the contract, except the casc where such rights were present
befare the contract, are the property of the beneficiary;

7} The beneficiary takes full respansibility for the damages caused to third parties
froom ils own faull during the implementation of the operation. MA and lead
beneficiary have no responsibility for the damages caused to third parties as a
result of executing the contract, except the case when the damage is the direct
result of the heneficlary following an express inslruclion (rom the MASNAS lead
kensficiary;

&) The Beneficlary cannot mortgage, sell or impose any other form of bank guarantee
on the goods purchased from the financing throughout the entire validity period of
the contract.

9y By exception from the provisions of the previous paragraph, the beneficiary may
mortgage or impose other form of hank guarantee on the capital assetss that
represent/s the subject of financing throughout the implementation period of the
operation, provided the value of the credit obtained does not excesd the total
value of the beneficiany’s budget.

10)The beneficiary, via the Lead Beneficiary has to inform the Managing Authority and
present the following documents in maximum 10 working days from the signing of
the contract:

a. The evaluatien of the asset (if the asset was already delivered), performed
by & bank ar independent evaluator.

b. A copy of the contract or, in case of mortgage a copy of the documents
related to the registration of the maortgage in the relevant public registers.

11}The Managing Authority reserves the right not to agree with the mortgage or with
ather form of bank guarantees,

1240 case the banksinstitution where the credil was obtained imposes on the
beneficiary to use its own account, then all the expenditures related to the
project implementaton must be performed from the respective account.

13}in case of projects comprising imvestment ininfrastructure or  productive

F—
A e
3 e "
] ‘c-.\P.";Q:{ T i
Tk ch
U ] : -3':'. e



INTERREG P4 C3C Romania- Serbia Programme
Co-financing contract  eMS RORS 11

Annes |
investmenl, the Lead Beneficiary shall reimburse Lhe MA the amounts received
according to art. 71 of 1303/2013 if within 5 years of the final payment it is
subject to any of the following:

a) & cessation or relocation of a productive activity outside the programme
area;

b} a change in awnership of an item of infrastructure which gives to a firm or a
public body an undue advantage;

¢] a substantial change affecting its nature, objectives or implementation
conditions which would result in undermining its original objectives.

In this case, the beneficiaries shall reimburse the co-financing received far the
IPA amounls thal must be reimbursed acoording Lo art, 71 of 1303/2013.

14] The beneficiary understands and agrees that MA has delegated tasks to the JS,
according to the Implementing Agreement concluded between the MA and the J5
and therefare the beneficiary agrees to cooperate with the J% in the same wav as
with the A,

15}in dully justified cases, net imputable e the beneficiaries, when project
beneficiaries are in impossibility of fulfilling their obligations according to the
contract, they may reguest through the Lead Beneficiary and with the written
agreement of all beneficiaries, the suspension of the implementation period, for a
clearly determined perigd of time, After verifying the conditions, the WA may
approve, under its speciflc conditlons, through a written decisien of the
representative of MA signing the contract, the suspension of the contract starting
with the date indicated by the beneficiaries. The beneficiaries reguesting the
suspension of the implementation period has the okligation to inform M4 in
maximum 3 days from the date when he took notice of the situation, in any
written faorm (including e-mail) and the Lead Beneficlary has the obligation to
submit all the relevant documents in maximum 5 working days, including the
written agreement of all beneficiaries. During the suspension period no activity
shall be performed by any of the project beneficiaries.

16)As an exception to the previous paragraph, when the suspension of the contract
could harm another beneficiary unaffected by the situation which would justify
the suspension, by stopping his activities, LB, with previaus agresment of all
beneficiarios. may submit a reguest for prolongation of the implementation peried
for a period equal to the one for which the suspension would have been necessary,
abserving the Programme’'s provisions.

171The beneficiary is al all Limes obliged W relain for audit purposes all files,
documents and data about the project on customary data storage media in a safe
and orderly manner,

18)During the implementation period of the project as well as after the end of the
implementation perfod of the project, for a 1 vears period after the official
closure of the Programme, the beneficiary has the cbligation to preserve and to

i a--"'?r:va- 7 ant
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present, to the Joint Secretariat (J5, within the Regional Office for Cross-Barder
Cooperation Timisoara, Romania), MA, Certifying authority [CA, within the
Romanian Ministry of Regional Development and Public Administration}, Audit
Aulthorily (A&, wilhin Lhe Romanian Court of Accounls), Evropean Commission
(EC), European Court of Auditars and any other body designated to perform
controls on the use of the financing, all project documents, including the
irventory for the actives gained as a result of using the funds. The time period
shall be interrupted either in the case of legal proceedings or by a duly justified
request of the Commission. The documents must be properly archived, Also, the
M& must be informed on the location of these documents.

191 The bencficiary must implament the recommendations received after an audit
cantrol, atherwise the MA has the right to terminate the contract.

2MIn case of lack ol available funds at Programme level, the beneficiary has the
obligation of ensuring from its own budget the necessary funds for implementing
the operation according to the approved Application Merm, the present contract
and the national and European lepislation in torce. The #A shall notify the LBS

beneficiary regarding the lack of available funds.

21)In case of remaining funds/economies, the beneficiaries must notify, through the
LE, Lhe i wilhin 15 days afler following the finalizalion of implemenlation of
public procurement contracts at project level.

221 The beneficiaries, through the LB, must clearly specify in the notification the
armounts of the remaining funds and if there is a need of re-using these within the
project.

23)The LB and its partners must ensure the sustainability of the praject results and,
after the project’s implementation period has ended, the following 3 vears the LB
has the obligation to submit annually a sustainability report (Annex 16).

B Managing Authority

1} The ma has the gbligation to infarm the LB regarding the reports, conclusions and
recommendatiens made by the European Commission or Audit Autharity that may
affect the implementation of the present contract.

2} Additicnal obligatory deadlines to submit a reimbursement claim may be set by
the MA in order to aveid decommitment of IPA contribution at programme level. The
additional deadlines shall be communicated at least 2 months in advance to the LBf
bencficiary.

3) In case one of the obligations of the beneficiary is not fulfilled, the MA may
suspend Lhe execution of the contract,

4} In case of suspending the subsidy contract, the MA may suspend the execution of

L1 . Ji :
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the present contract.

27 In case of suspending the contract, the MA notifles the beneficiary regarding this
decision, suspension period, corrective measurcs and also the related financial
measures. The MA also notifies the beneficlary when the suspension period is finished
pefare the initially set deadline.

6 The MA has the right o decide on the eligibility of expenditure related to the
reimbursement claims,

71 The MA is enlitled o verify and Lo control the proper use of funds by the
beneficiary. The verifications to be carried out by the managing authority shall cover
administrative, financial, technical and physical aspecls of Lhe project, as
appropriate. The MA shall be responsible for the control of the proper use of funds by
the LB or by its beneficiarias, in particular through preventing, detecting and
correcting irregularities and recovering amecunts unduly paid together with interest on
late payments where appropriale.

8) The responsible auditing bodies of the EU and the two beneficiary states and,
wilhin their responsibility, the Awdit Aothority from Romania and the group of
auditors as well as the MA are entitled to audit the proper use of funds by the LB or
by its project beneficiaries or arrange for such an audit to be carried out by
authorized persons,

9 MA 15 entitled to verlfy the sustainability of the project for a period of 5 years
atter the final payment.

10] The MaA shall authorize all eligible expenditures included in the reimbursernent
claims submitted by the LB, as per the First Level Control Reports issued by the FLC
and recommendation of Lhe JS and own verifications.

11] The Managine Authority has the right to issue instructions for clarification of the
provisions of Lhe presenl conlracl, which shall be communicated to the beneficiaries
and to the Mational Authority and posted on the Programme's website. The
instructions shall enter fnto foree from the date of their communication and are
mandatory for the LB and beneficiaries.

12] The MA [s entitled to publish data regarding the project in accordance with
Article 1135(2) of Regulation (EU) no, 130372013,

13) Subject o avallability of Tunds, the Manading Authority shall pay the total due
amount of eligible public expenditure no later than 90 days from the date of
submission of the reimbursernent claim by the Lead Beneficiary.

14] The payvment deadline menticned in paragraph 14 may be interrupted by the
Managing Authorty in accordance wilh Lhe provisions of Arlicle 132 {2) of the
Regulation (EU) no. 1303/2013;

13] The payment deadline shall be resumed once the cases mentioned above have
been salved

12 e T
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16} The Managing Authorily may decommil/use Lhe remaining funds following the
finalizaticn of public procurement procedures and/ar public procurement contracts at
project level,

5 B Publicity

1} The beneficiary must inform the public by means of the measures laid down in
Aannex ¥l of Regulation (EU) no. 1303/2013, abeout the assistance obtained from the
FLirds.

2} The beneficiary is responsible for the implementation of the information and
publicity activities related to the non-refmbursable financial assistance reccived
through the programme.

3} The Beneficiary must ensure fransparency and accurate information to the mass
media on the projects financed under the Programme.

4) all information and publicity actions developed by the project beneficiary
{including the Lead Beneficiary) must observe the Visual ldentity Manual {available on
the programme website: www.romaria-serbia.net or on reguest at the Joint
Secretariat).

50 The rules stipulated in the Yisual identity Manusl are mandatory for the Lead
Beneficiary and all beneficiaries.

h) The publications edited within a project financed under the Programme shall
include the name of the project and refercnce to the EV co-financing of the
Programme, on the first and the last cover. The publicaticns shall also contain
contacts (persons, institution/organization, phone, fax, email and postal address) for
the persons intergsted in finding out further details. The responsibility for the
content of materials belongs solely to the bensficiary.

71 For all infarmation and publicity actions developed by the project beneficiaries,
they must archive in a single place (hard copy and/or eleclronicallyh the decuments
related to these activities (eq: information and publicity materials they produced:
printed materials, audio-video materials).

8} The bencficiawy is responsible to inform the Joint Secretariat regarding the
information and publicity measures taken in order to promote the projects financed
under |PA,

%) The rules stipulated in the Yisual ldentity Marual are mandatory for the Lead
Berefictary and all project beneficiaries.

10}By accepting the funding, the beneficiary give Lheir acceplance for Lheir inclusion
in the list of projects published in accordance with Article 115(2) of Regulation (EL))
no, 1303/2013,

11} The beneficiary shall ensure the proper means of communication between the
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project and the programme, including:

4. participation, whenever reguested, in trainings organized by the J5;

b. participation, whenever reguasied, in olher evenls organised by Lhe
Programme with the purpose of presenting/ discussing/ developing/
sharing project results and creating synergies with other projects and
relevant organisations.

c. providing a visible link on the project's website to the Programme
website,

§ 9 Confidentiality

1) With the exception of the situations foreseen at art, 7 A para, 18 and art. 8, the
Managing Authority and the beneficiary undertake to preserve the confidentiality of
any document, information or other material communicated to them in confidence
until at least five years from the official closure of the Programme. The release of
infarmation to persans involvad in implementing, verifying/ controltingd auditing the
project shall be performed on confidential basis and shall cover the infarmation that
is necessary far implementing the project.

2) The data used far publicity purposes, for informing on and promoting the use of
IPA funds, shall not ke considered as having confidential status.

1) The Managing Authority has the right to release information regarding the project
at the request of public institutions, investigating the project.

4) The contracting party shall bare no responsibility for releasing information on the
contract if:

a. the information was released with the written agresment of the other
contracting party; or

b. the contracting party was [2gally forced to release the infarmation.

3) Failing to observe the confidentiality abligation gives the damaged party the right
te elaim compensations from the damaging party.

§ 10 Conflict of interests

1) In the present Contract, the conflict of interests represents any circumstances
that have affected or may affect the execution of the contract by the partigs it an
abjective and impartial manner. Such circumstances may result from reasons
imvolving family. emotional life. economic interests, political or national affinities or
any other shared interest with the recipient.

2] The parties take upon themselves {0 take all necessary measures in order to avoid
any con'lict of interests and to keep each other informed, in up ta § (five) days from
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finding out, an any circumstances that have generated or may generate such a
conflict, Any conflict of interests that arises during the implementation of the
contract shall be immediately notified to the JS. The MA reserves the righl o verify
such circumstances and take the necessary measures, where necessary.

§11 Irregularities and repayment of the funding

1y *“Irregularity” according to the current Contract means any breach of Union law,
or of national law relating to its application, resulting from an act or omission by
Beneficiaries or an economic operator invalved in the implementation of the IPA
Funds, which has, or would have, the effect of prejudicing the budget of the Union or
the national budgets by charging an unjustified item of expenditure to the budget of
the Union ar the budgets these manage in Lheir name and/or the budgets granting the
related co-financing.

2) MA chall show Zero tolerance 1o any suspected cases of fraud and shall take all
necessary measures to prevent and comrect such cases,

3} In case of irregularity, the MA shall impose to the beneficiary all the necessary
measures for the elimination or diminishing of the conseguences on Lhe
implementation of the project.

4) MA may suspend or terminate the contract in case the beneficiaries fail to take
the measures imposed.,

5) In case an irregularty is committed, the Romanian beneficiary is responsible for
reimbursing to the MA the co-financing amount affected by the irregularity.

B) The MA takes the decision for suspendingsterminatine the contract, after
worifying the reasons presented By the LB andfor JS and the related decuments.

7} In case the contract shall be terminated, the MA notifies the beneficiary regarding
thiz decision and the related financial measures. In Lhis case, within 30 days from
receiving such notification, the LB and / or project beneficiaries shall fully return the
amounts specified in the notification, without deducting any bank charges.

B) For Lhe irregularlies committed by a project beneficiary, the LB is entitled to
request these amounts from the responsible project beneficlary in order to be repaid
te the MA. In specific cases, for irregularities discovered after payment of the final
reimbursement claim, the beneficlaries may repay the due amounts directly to the
MA, notifying the LB about this option.

%) Any extra payment done by the MA s considered unduly paid amount, ard the B
has to repay the respective amounts within 30 days from the receipt date of such
notification fram tho MA.

10} In case the irregularity is discovered before the final payment, the Ma is entitled
to diminish the reimbursed amounl starting wilth the nexl payment until the total
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recovery of the debt, to which the bank charges are added.

11) In case the irregularity resulting in an unduly paid amount is discovered after the
final payment or the debl was nol enUrely recovered, the Ma shall notify the
beneficiary regarding the unduly paid co-financing amount, and the B has the
obligation to return, within 30 days a5 of the receiving date of the notification, the
amount, including ank charges.

12) The final payment will be made only after the recovery of any Known debts
frowm the lead beneficiary and/or any other beneficiary of the project.

13}  Starting with the 31st day as of the expiry of the deadlines stipulated at
paragraphs 7,911 an interest rate bigger with one and a half points than the rate
applied by the European Central Bank as in force on the first working day from the
month of the deadline date shall be applied to the owed amounts.

14) In case the European Commission applies financial corrections to the
Programime on the basis of extrapolation or flat rate, the Managing Authority may
decide to cover these corrections from Lhe projecls’ budgets, concerned by the
corrections by applying the same flat rate,

15}  In case of observations and/or reservations raised by the Commission on the
description of the Management and Control System of the Programme or in case of a
system error detected, the MA has the right te temporardly withhold payments o a
partlcular beneficiary (LB or P) or the project as a whole. Payment suspension(s] shall
be lifted as soon as observations and/or reservations raised by the Commission have
been withdrawn and the MA has received sufficient evidence on the solution of the
systernic error(s) detected.

5 12 Assignment, legal succession

1) The beneficiary cannot rencunce totally or partially the rights and obligations
resulted from the present contract unless it has the clear agreement of the MAS the
Joint Manitoring Committee.

2) In case of legal stccession, e.g. where the beneficiary changes its legal form,
the Beneficiary is obliged to transfer all duties under this contract to the legal
successor. The beneficiary shall notify the lead beneficiary and the MA about any
change with 15 working days beforchand.

§ 13 Amendment

1) Aany madification to the present contract shall be done with the agreement of
both parties, with the sxception of the sftuations foreseen at Articles &{4), 6{10), 7
A(16} -Beneficiary section and 7 B {11} - Managing Authority section of the present
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contract, any modification to the present contract shall be done with the
agreement of both parties.

2] Any request for modification of the Co financing Contract has to be justified
and submitted by the LB to the Jeint Secretariat in a written form. The Joint
Secretariat will analyze the request and may request additional information and
othor clarifications and submits it for approval to the Managing Authority or the
Joint Monitoring Committee according to the type of the modification requested.
The addenda to the Contract has to be signed by both parties. The benefictaries
can submit maximurn 3 addenda during the lifespan of the project. In excepticnal
and duly justified cases the Ma may accept additional addenda.

3) As an exception from the provisions of paragraph 1. the beneficiary may
operate the following charges, through a notification with justification sent ta the
MA:

a. Change of headguarter, bank account may be done and shall be forwarded ta
the MA within 15 days following the change of address, bank account;

b. Change of the legal representative of the project beneficiaries shall be natified
to the MA within 15 days following the change of the legal representative;

c. Replacement of the project team members, except the project manager.

4) For the modification of the cantract through addenda, these shall be sent to
the JS, together with the Mo objection letter issued by Ma for Serbian LBs, with
minimum 47 working days befare the additional act preduces its effects. J5 shall
send it, afler verification, to the MA in maximum 7 working days from its receipt
from the beneficiary. If clarifications are needed, these shall be requested from
the beneficiary and the beneficlary 13 obliged to answer in maximum 5 working
days. Following MA's approval, the J3 shall inform the beneficiary in 1 working
day.

h) As an exception from para. 4, for the modification of the contract through
addenda which are extending the implementation period of the project, these shall
be sent to the J5 with minimum A7 calendar days before the addilional act
produces its effects. J5 shall send it, after verification, to the MA in maximum 7
warking days from its receipt from the beneficiary, If clarifications are needed,
these shall be requested from the beneficiary and the beneficiary 1= obliged to
answer in maximum 5 working days. Following MA's appraval, the J5 shall inform
the beneficiary in 1 working day, notifying also the NA.

&) Addenda become effective in the day of the signature by the last party.

7l Qnly from the moment the addenda or notifications enter into force may the
beneficiary ¢laim reimbursements for the activities effectively carried out/costs
actually incurred that are subject to the stated addendum ar natificaticn,

B Costs incurred prior to the entry into farce of addenda ar netifications are with
the financial risk for the beneficiary.

9 The LB/beneficiary agroes and understands that the MA has the right to refuse

51{'\5}?
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the signature of the addenda or approve notifications.

10}y  Modifications  incurred in the respective national! Eurcpean applicable
legislation with impact on the Tmplementation of the contract, become effective
from the date the respective legal act enters inte force without being confirmed
through addenda,

11)  Madifications incurred in Annex &, ¥, &, 10, 11, 12, 13, 14, 15, become
effective from the date the revised version is communicated to the beneficiaries
and to the Maticnal Authority and posted on the Programme’s website, without
being cenfirmed through addenda.

12)  The LB has the obligation to inform all beneficiaries about the approval by the
Ma of the addenda or any other contrack modification within maximum 10 working
days from its entry into force.

13) Az an exception from the prévios provisions, any other changes must be duly
justified and shalt be subject to the Programme Joint Monitoring Committee's
approval {changes of beneficiaries, changes in budget lnes <ver € 50.000,00,
changes between beneficiary budgets, etc.) and will be operated by addenda to
the present contracl. In Lhls case, Lhe MA may decide Lo suspend the
implementation of the project until the JMC Decision.

14)  Modifications of the contract ar of the operation, that were agreed by both
parties, cannot, under any cCircumstance, lead to the increase cof the non-
refundable financing walue ({IPA and co-financing) and/or of the percentage it
represents from the total eligible value of the operation specified in article 3
paragraph 1 of the present Contract.

& 14 Termination

1) Any broach of the provisions of the present contracl may resull in the
termination of the present contract and in the recovery of the financing, including

any interast and/or related bank chargss.

2) The MA is entitled to terminate this contract, after a previous conciliation
procedure, and to demand repayment of the co-financing amounts already paid for
the fallowing cases, but not limited to these:

a} The A finds an incansistency between the reality and the declarations of the
beneficiary in the application form, regarding the financing of the project from
natianal or Eurcpear public funds, or regarding the financing from other
national or Europear Programmes; or

by The WA or audit bodies find that the subsidy awarded nhas been partially or
entirely misapplied for purposes other than those agreed upon herein, including
5 years after the final payment; or
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the beneficiary closes down; or

The #a finds that during the implementation period of the project including 5
years after the final payment, the LB or any project beneficlary wholly or
partly sells or transfer in any form the right of property of the goods purchased
from the financing, including under the conditlons of article 71 from Regulatian
13032013 (a cessation or relocation of a productive activity outside the
programme area, a change in ownership of an item of infrastructure which
gives to a firm or a public body an undue advantage or a substantial change
affecting itz nature, objectives or implementation conditions which would
result in undermining the original objectives);

The heneficiary fails to observe the provisions of article 7 paragraphs 9-12 of
the present contract;

The MA decides that the project is ineligible, if during its Tmplementation,
including 5 years after the final payment modifications appear that affect the
implementation conditions/ create for a third party an unjustified advantage,
and the medification is the result of a change in the nature of the property/
ceasingd change of the location of Lhe project; or

The wa finds that, during the implementation period of the project, including 5
vears after the final payment, the LB or any project beneficlary wholly or
partly sells the project/goods purchased from the financing granted heroin to o
third party; or

The MA finds that the beneficiary failed to natify the MA in the deadline on a
case of conflict of interests or the necessary measures for ending such a
situation were not taken; ar

The WA finds that the keneficiary made false declarations regarding the VAT
eligibility and state aid.

the project has not been or cannot be fully implemented by carrying out the
planned activities, the planned outputs and results ar the project cannet or
could not ke realized in due time

the beneficiary has failed to submit within the deadlines required reports or
proofs, or to supply necessary information, within the set deadline and has not
justified these delays; or

the LB or the project beneficiaries has/have impeded ar prevented the awditing
or control; or the recommendations resulted from the awdit missions are not
ghserved; or

m} a Mraud is discovered al the LB/ projecl beneficiary level; or

nj

o)

the LE/beneficiary has failed to fulfill any other conditions or reguirements
stipulated in this contract; or

The LB/beneficiary fails 1o submit two Progress reports within the reporting

14 A A



INTERREG [P CBC Rérmania- SerBia Programms
Co-financing conbract  eM5 RORS 11

Annex |1
degdlines; or

gl Lhe beneficiary fails Lo provide immediate information about clircumstances
that delay, hinder or make impossible the realization of the preject, as well as
about any circurmstances that trigaer a change of the reimbursement conditions
and frameworks as laid down in this contract or which entitle the Managing
Authority to reduce or demand repayment of the IPA contribution wholly or in

part.

3 In case the indicators are not reached as mentioned in the approved
Application Form, the MA has the right to decide the termination of the contract and
to demand the repayment of already reimbursed funds, ar, with the previous approval
of the Jint Monitoring Committee, to accept the partial completion of the project
and reduce the project’s budeet accordingly.

4) In case the European Commission takes the decision of interrupting or totally
suspending the funds, the Managing Authority may terminate the contract.

5) In all cases where, if the MA exercises its right of termination, the beneficiary
is obliged to transfer the reimbursed amounts to the MA, The amounts must be repaid
wilhin 30 days following the date of the receipt of the natification by the beneficiary;
the due date will be stated explicitly in the termination decision. In case of non-
payment at the due date, penalties bigger with 1.5 {one and a half} point than the
rate applied by the Central European Bank from the first working day from the manth
of the deadline date shall be applied to the owed amounts, These penalties will not
be supported from the cantract value {they are non-eligible expenditure).

] If any of the clrcumstances stipulated at paragraph 2 appear before the entire
amount is paid to the beneficiary, the payments will cease and there will be no
requests from the Lead Beneficlary for the reimbursement of the remaining amount.,

7 For all cases of contract breach, the beneficiary is legally late.

§ 15 Force majeure and fortuitows event

1) Force majeure 15 any external even considered unforeseeable, absolutely
invincible and inevitable, occurred after the conclusion of the present contract
that prevenls a parly from performing any of ils obligalions. Force majeure,
established under the law, exonerates the party i1 case of failure of performing
the abligations under this Contract, in whole or in part, as long as they act only if
the other party has been duly aotified. £ 15 not considered force majeurs any
event similar to those above which, without creating an impessibility of execution,
daterminges one oF the other party to perfenm its obligations with extremely h1gh
Cos5ts,

2} The party invoking force majeure shall nesi®y the other party of the forze majeurs
event, within five days from the date when the evert occurred. The party 1'mr+:.k1'ng
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force majeure has the abligation to send to the other party the document stating
the existence of force majeure, within 15 (fifteen) days from the date of its
communication by the competent entity. The party invoking force majeure has the
chligation to communicale Lhe dale of termination of the force majeure, within
five {§) calendar days from its termination/it ceased to exist,

1) The responsible party will support all costs of the notification procedure.

4) The parties shall endeavour to take all necessary measures/te perform all
necessary actions at in order to limit the consequences of Farce Majeure.

5) If the party invoking the force majeure does not properly notifies the
commencement and termination of the force majeurs, the terms and conditions
laid down in the present cantract will not be exempted from its responsibility and
will ke held responsible for any 1055 caused by Lthe lack of nolice to the other
party. The responsible party will support all related costs {ff any) if the
notification procedure is not observed.

L

6) The execution of the contract is suspended during the period of “force majeure’
for the period the event exists.

7} In case the contract must be suspended trom this reason on a period longer than
three manths, the Parties will meet within a periad not exceeding ten (10) days
after the three months period expires, (o agree on how to continue, modify or
terminate the Centract.

Fortuitous case does not exonerates the parties of their ebligations foreseen in the
contract

8 16 Correspondence

1) Any legally binding carrespondence and any official notffications can be lawfully
served at the following address:

s For the MA - Ministry of Regional Development, Public Administration and
European Funds, 16 Libertatli Boulevard, Morth Wing, Bucharest, Remania, tel.: +40
372 111 319, fax: +40 372 111 456, e-mail: romania-serbia@mdrap.ro tax registration
no. 26369183 (as MA)

2. For the JS - Regional Office for Cross Border Cooperation Timiseara, 5
Proclamatia de la Timisoara Street, Timisoara, Romania, tel.: «10 356 42 63 &0, fax:
+40 356 42 63 61, e-mail: oftice@bret fimisoara.ro, fiscal registration number
17533873 (as J5)

3. For the Beneficiary- “Wictor Babes” University of Medicine and Pharmacy
Timisvara, Eflimie Murdu Square no. 2A, Timisoara, Timis County, Romania, tel.: +40
256 293 389, fax: +40 256 490 626, e-mail: rectorat@umft.ro, tax reglstration no.
ATEY9215
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2} All correspondence between the MA and the beneficiary shall be done through the
J5, in English.

3} Any change of headquarters shall be forwarded to the ather party of this contract
within 15 days following the change of Address.

§ 17 Transparency

1. The present contract, including its annexes, together with the information and
documents regarding fts implementation represent public information according,
respecting the exceptions foreseen by law and of those established by the present
cantract.

2. The following elements, as they are in the present contract and s annexes,
fnciuding addenda, if the case, cannot be considered confidentiad:

a} The name of the project, full name of the beneficiary and of the partners,
commaencement and end date, contact information - at least an email address
and a phone number - functional for the project team, place of
implementation of the project - town, county, reglon and, if the projects
implements activities which are addressed to the public, the exact address and
contact detalls for spaces dedicated to these activities in the project;

by Total value of the non-refundable financing, the intensity of support expressed
both as a concrete amount, and as a percentage of total eligible project cost
and the amount of payments done;

2) The dimension and characteristics of the target group and, case by case, the
final beneficiaries of the project;

d) Information regarding the human resources of the project, namely: name,
position, working time;

e} The estimated results of the praject and the anes already achieved, incluging
the cnes corresponding to the objectives, as well as the cnes corresponding to
the activities, addressing the indicators established;

f1 Mame of the suppliers, services providers and works enterprises contracted
within the projects, as well as the ahject of the contract, its value and the
amount of payments done

g) Elements regarding the sustainability of the projects results and the durability
of the infrastructure or productive investements - information provided
according to the contract and according to art. /1 of EC Regulation 130372013,

§ 18 Protection of personal data

1. Personal data, as defined by Directive {EU) 6B0/2016, namely any infermation
relating to an identified or identifiable natural persen; an identifiable perscn is one
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who can be identified, directly or indirectly, in particular by reference to an
{dentification number or to one or mare factors specific ta his physical, physiological,
mental, economic, cultural or secial identity, collected in the project are wsed in
order tu meet project objectives, for statistic purposes, considering the provisions of
the applicable legislation.
2. Personal data of the target groups and, case by case, of the final beneficiaries
of the project, cannol be processed or published, for public information, without
previously informing them about the purpose of processing or publication thereof and
ebtaining their consent, considering the provisions of the applicable legislation.

g 19 Data communication

1. The Lead Beneficiary agrees that the documents and information mentioned in
art. 17, para. (2} referring to transparency will be pravided by the MA/S5, in case the
programime authorities receive a request in this sense, abserving the provisions of the
contract.

§ 20 Final provisions

1} In case a dispute arises between the MA and the beneficiary, regarding the
implementation of the present contract, a friendly canciliation shall be attempted.
The competent legal authorities from Bucharest shall solve the dispute in case no
mutual agreement can ke reached.,

2) Romanfan law governs the present conbract.

3} The present contract forces the parties to chserve in all and with good faith every
provision, according to the principle of the bindery lepal force of the contract
between parties.

4} If any provision in this contract proves to be wholly or parbially ineffective, the
parties to this contract undertake to replace it by an effective one which comes as
close as possible to the purpose of the ineffective prowvision.

§ 21 Signatures

1} This co-financing Contract is issued in three originals, in Enelish language, one
for the boneficiary, one for the Managing Authorily and one for Lhe Joint Secretariat.

2} The following Annexes shall be deemed to form and be read and constituted as
part of this contract:

Annex 1: Subsidy contract
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Annex 2: Budget of the project

Annex 3: Approved application form
Annex 4: Signed Partnership Agreement
Annex 3: applicant’s Guide

Annex &: Public procurement procedure
Annex 7: List of eligible expendituras
Annex 8: Monitoring Measures

Annex 9: Schedule far first level control requests and reimbursement claims

Annex 10; Advance reguest template
Annex 11: Reimbursement claim template
Annex 12: Progress report template
Annex 13: Addendum template

Annex 14: First Level Control manual
Annex 15: Sustainability report

Annex 1

3} The contract and its Annexes are Lo be Laken as mutually explanatory of one
another. For the purposes of interpretation, the priority of the documents shall be in

accordance with the following sequence;
a) Co-financing contract

b) Any subsequent amendments of the contract and its Annexes made in
accordance with the provisions of Article 13.
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Project eligible budget

Title Programme Co-financing IPA

Fartner Frogramme Co-financing Contrbutian
e . Fercentage of Total Crwm Public . : Total eligible (D +l)
Fartner Abzﬂrh:lehr: Country IPA ol FTEEEHE IFA {partner IFA f total| Contribution (RO c trl_:l:_ate c tT'.:ll:l-taLtinG +H d
reviation [percent, } IPA) state budget) ontribution ontribution { 1
1 YEUMPT Ramania € 1.250 445 53 85,00z 7T L% £191.22%,97 £ 29 435 96 € 220666 91 £1.471. 112,81
2 MHNC Serbia € 368.804. 51 B, 003 22 T £ 0,00 £ 6008315 £60.083.15% £ 433 887 66
Total £ 1.619,250.3% a5+ £191,229,97 £ %5201 € 253.750,08 £ 1,905,000 17
Mot applicable !
Taotal eligible budget of activities to be carried out culside the pregramme area O EUR
IPA cutside the programme area 2 EUR
% of total IPA. (max 20%) 0,00
Project Budaet Overview
. Office and
Wp Number Staff costs L R R R e e R o e e [T oo b e R vt IR0 G r e b =l I ettt it Gt S EN R et
accomodation services
(Flat rate 5%}
WF Preparation £0,00 €000 £ 19,400,00 £0,00 € 0,00 € 19,400,00 NA € 19.400,00
[Imax 106%]
|'wF Management £ 434,682,132 £ 795,75 £ 0.00 £ 0,00 £ 0,00 €435, 478,07 MA € 435.478.07
WP Implementation £ 0,00 £ 0,00 € 137.600.00 £ 1,180, 800,0) £ 0,00 €1, 318,400,00 MA € 1,.318.400,00
WP Investment € 0,00 € 0,00 € 0,00 £ 0,00 £ A40,108.,09 €40, 108,09 MA € 40 108,09
WP Communication £ 0,00 € 0,00 £ 90000 € 0,00 £ 0,00 £ 900,00 MA € 900,00
Tatal € 434 682,312 € 795,75 € 157.900,00 € 1,180,800,00 € 40 108,09 €1.814.286,16] € 90.714,31 € 1,%05.000.47
a0 Bk 22,81 0,045 8,26, 61,98 210 95 23 4,76 9%, 99
eligible budget e Sl 2B LR 1 IE h,43% A6 Lo
Project Budget Overview WP/ Period (schedule for reimbursament)
Perind YWP - Preparation | WP - Management | WP - Implementation | WP - Investment | WP - Communication Sum
Period O € 15.400.,00 € 0,00 € 0,00 € 0.00 € 0,00 £ 19.400.00
Period 1 £ 0,00 € 54.439 52 € 6.400,00 € 0.00 £ 300,00 €61.13052
Period 2 € 0,00 € 54.420,02 € 35.400,00 € 40,108,098 € 0,00 £€129928.11
Period 3 £ 0,00 € 54,453, 77 £ 1.180.800,00 £ 0,00 £ 300,00 £1.235558.77
Period 4 € 0,00 € 54 4359 52 € 27.000,00 € 0.00 € 0,00 € 51.43052
Period 5 £ 0,00 € 54429 77 € 27.000,00 € 0.00 € 0,00 €8142077
Period & £0,00 £ 04, 420,02 € 2.400,00 £0,00 €0,00 £ 596.820,02
Period 7 £ 0,00 € 54,435 50 £ 27.000,00 £ 0.00 € 0,00 £ 8143560
Period & £ 0,00 € 54.429 85 £ 12.400,00 € 0.00 € 300,00 €67.120.85
Sum € 19.400,00 € 435478 07 € 1.318 400,00 € 4010809 £ 900,00 € 1.905.000,47




