INTERRZG 1PA CEC Aornania- Serbia Programme

Partnership agrocment o5 RORST
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Agreement betwoen lead beneficiary and project Beneficiaries in the project

Improved health care in neuvrclogy and psychiatry - longer life,
eM5 project code RORS 9
financed under the Interreg - [PA CBC Romania - erbia Programme
PARTHERSHIP AGREEMENT
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- Romania - Serbia Programme oy 2014-2020 period,

Regulation {EU)) Mo 236/201< of the Eurooean Parliamenl and of the Counci
of 11 farch 2014 ‘ayirg down common rules and procedurss for Lhe
implemertation of tha Union's irstruments for financing external actions;

Commission implementing regulation {EL) No 44772014 of 2 May 2014 on the
specific rules for impiementing Regulation {CU) ko 231/2014 of the European
Parliameni and of the Council establishing an Instroment for Pre-scoession
assistance {1PA [);

Feoulation (EU) Mo 130372013 of the European Parllament and of the Council
of 17 December 203 laying down common pravisions or the European
Regicnal Dovelopiment Fund, the Curcpean Sactal Fund, the Cohesion Fund,
the Eurcpean Agricultural Fund for Sural Development and the Curcpean
Maritime and Fisherigs Fond and laying down goreral orovisions an the
European Regional Developrrent Fund, the Burapean Social Fuad, ihe
Cohesion Fund znd the Evropear Maritime and Fisheries Fund anc repealing
Council Regulstion (EC) Mo 1083/ 2006;

Regulation (EL) Mo 129572013 of the European Parllament and of Lhe Councit
of 17 December 2013 on specific provisions for the support from the
european  Regional  Development  Furd  to the  Eurcpean  territorial
cooperation goal;

Regulation (FU} Mo 237/2074 af the Furepean Parlfament and of the Councit
of 11 March 2014 establishing an nstrument for Pre-accession Assislance (IPA
I} (Fereatter IPA 1 RBepulat’on):

Regulation (EL, Euratem) Mo 994/72017 of the European Parliament and of
the Council of 25 Octobe-s 2072 on the financial -ules applicable to the
genaral budgel of the Union and repealing founcit Regulation (EC, Euratom)
o 160572002,

Commmizsion Delegated Reoulation (EU) Mo 126872012 of 29 Dctober 20712 on
the rules of application of Regulation (EU, Euratom) Mo 966/201% of the
“urcpezn Parliament and ot the Council on the fnancial riles apelicable to
the genera. budget of the Unjon

Commission Delegated Regulation (EU) Mo, 48i7201< of 4 March 2074
supplementing Regulatfon (EU) Mo, 129%/2013 of the European Farlizment
and of the Council of 17 December 2013 on specific provisions for the
suppert from the European Regional Development Fund to the Europesn
territorial cooperation poal;

Commisslon Decision Mo 5567 706.08,2015 aporoving the laterreg - 1PA Z0C
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# Fnancing Agresment signed betwesn the Zurogpean Commissior, Republic of
Serivia and the Managing Aultbority.

Lhe following apreement is concluded bolwesn

Special hospital for ssychiatric diseases®Dr. Slavoljub Bakalovic” Vrsac, Podvrianska
13,¥rsac 26300 with fiscal registration number 102084751, represented by dr
Taljana Voskresenski (lead beneficiary)

anc

*Wictor Babes “University of Medicine and Pharn:zcy Timisoara, Piata Eftimie Murae
nr 24, Timisozara, 300041, witk fiscal registration number FLE021E, represented iy
dr Marius Raica (Beneficiary 23,

General Hospital “Sveti Luks”, Psychiatry Department, Smedsrevo, Knez Mihailova
o1,Smedereve 11300 with fiszal registration number 1071 G31%8, represented by dr
Henad Dordevic (Beneficiary 2,

for the implementation of the projec: 70 bmnroved health care in neuralogy and
psychiatry  longer iife approved by the Joint Moniloring Committee of the
“Interreg - 1PA CBC Romania - Serhia Programme” - an 13.12.2016, in Kikinda.

£ 1 Object

1) The object of this zgreement is the organisation of a partnesship in order La
impiement the project 70 Improved health care n newrology ard psychiatry -
langer life, selectec under the Interreg - IPA CEC Romania — Serbia Programime,

2} Through the present agreement, the parties establish their right and duties, the
way of achieving their lasas and the reiations between Lead beneficizry and
praject peneficiaries, which shall zpply in order to achieve the goals of the
above-mentioned project.

2] The terms and conditions herein are ackrowiodged and accepted by all parties,
E 2 Duration of the agreement

11 The agresment enlers into force on the signaturo date the last Jarty signs. The
lasl party signing has the obligation to note the date.

21 The beginaing date of the implementation of Lhe orofect starts on the day the
sUbsidy contract becomes effective,

3} The implementation period of the project is 24 manths,

4t During the implementation period of the project as well as after the ond of the
implemeniation period for & 3 years period after the official closure of the
Interreg P& CRC Romania-Serbia, all project heneficiaries have “he obligation
to preserve and o present, o the Jolnt Secretariat {within the Regional Office
for Cross-Border-Conperation Timisnara . Raimaniz), # within the Ministry of
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Regional Deveiopment and Public Administration from Rorrania), MA (within
seriian European Integration Office) Certifying Authorizy [within the Romanizn
Minislry of Regional Development and Fublic Administration), Audit Authority
(within the Romanian Court of Accounts), European Commission {EC), Curapean
Court of Auditors and any other hody designated to perform controls an the use
of the firancing, all project related documents, ncluding the inventary for the
actives gained as g result of using the <unds, The timz periad shall be
interrupted citrer in the case of leezl oroceedings or by a duly justified request
ai the Commfssion.

o) The agreement is valid Tor 5 years from the final payment. The validity paricd
ol the contract covers also the period belween the ending of implemantaticn
period ard final payment.

§ 3 Budeet of the project

1) The tolal budget of the aperation is 1.629,075,00 ELR o, of which:

i. - the total eligible value 1.629.075,00 EUR (non-refundsble
financing and the contribution of the pencficiany), out of which:
1.382, 713,75 CUR IFA, repressnting 85 %

fi. 30.544,55 EUR State Budgels Ca-financing, representing 1.9 %
1. 213416, 70 EUR Beneficiaries own contribution, reprosenting
13,1 %

- The non-eligible value is in amount of 0 ELR represeniihg the Lolal of non-
eligible expenditure supported by the Lead Beneficiary and heneficiaries and
shall be supported by the LB and beneficiaries according to the anproved
Sudget.

2] In the case of net revenue gererating projects, the LB/beneticiarics shall repay
to the MA the amounts eccording to the proportionality principle and observing
the provisions of Regulatian (B3 Mo, 130372013,

§ 4 Financing of the project

1) M& ewards a non-repayable contribution fram the IPA of maximum
1.384.712, 7% EURY one million three hundred eighty four thousand sever hundred
thirtzer Eures and scventy five cents, representing maximum 85 % of the tofal
eligiole value of the project meationed at article 3.1 i) from the present
adreemant,

2] M awards to Romanian beneficiaries a noin-reoayable contribotion from the
nazional state budget of EUR 20,924,595 / thirty thousard rive hundred forty four
Eura and fifty five ceats Eurn, represonting maximum 1,9% of the Lotal eligible
value of the project specified at article 3 paragraph 1 i) from the present
asroement.

3} The Leac bensficiary and beneficiaries participate in the project with their
awn contribulion representing 213.£16,70 / twiAidrend thirtssr thamsand four

3]
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nundred sixteen Zuro znd seventy cents, reoresenting maximum 13,1 % of the total
eligible value of the project mentioned n article 3 paragaph 1 i) of the prescnt
agreemant and supporl the non-eligible expenditure according to its contribution
o the project,

) The total eligible pudget of LBY bereficiary 2/ beneficlary 2 iz 1.629.075,00
out of which 85% represents IPA, 1.9% reoresents nationsl co-fnancing ard 13,13
ropresents its own coriribution

5] The Lead Beneficiary is responsible in front of the Maraging Autharity for
the sound financial managoment of the sroject.

B) The leac Beneficiary raceives the amounis mentioned a: paragraph 1
directly from the MA, and is responsible for iransferring the amounts to each
project beneficiary, according Lo the subsidy contract,

I} fhe Romaniat beneficiaries receive the 2mounts mentioned at parasraph 7
direcily from the MA, according to the co-financing contract.

8] Any  modificetion of Lhe project nas to he agreed by all project
peneficiaries, justifiec and submitted by the LB to the Joint Secretariai in a
written form,

& 5 Eligible Expenditures

1) Activities and releted costs for the project are eligible if they were conlracied
after the entry into force of the subsidy cartract and befare tre end of Lhe
implementation pericd of the project and pald during 1 month after this seriod
at “he latest and provided they are necessary for the project and are stipulated
B Annex 2 -“RBudget af Lhe project™.

£} As an exception from Lhe above paragrap audit activilies are eligible if
implementec during one maonth after the end of the implementation period znd
paid during 1 manth after this period at the latest and provided that they are
necessary for the praject and are stipulated e Antex 2 -"Budest of the
nrojecl®,

3] Tre expenditures related to the project are elgible provided that they respect
the applicable European and natienal legistation in force, that they are
stipulated in Annex 12-“Budget of the project™ and provided that they comply
with the terms and conditions stipulated in the present contract.

4) As an excepticn from Lhe provisions of paragraph 1, project preparation costs
ere eligible 7 Lhey were incurred betwesn 1% of January 2014 and the
sunmission of Lhe Application Form for Rormanizn beneficiaries anc between
26.09.2014 and the submission af the Application Form  for  Serbian
benaliciaries,

3} All preparztion costs shall be requested for relmbursement in the first
reimbursement  claim, ctherwize they will e corsidered non-eligibie
expenditure.
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§ & Advance payment and reimbursement of the expenditures

1} The Schedule for first lavel control requests ang reimbursement claims of the
project is provided 10 Annex 3.

Z) The LB has the oossibiity to submit reimbursement clalms ta the MA at any
given time for one or more project beneficiaries, provided that the
reimbursement clairm is not lower than 6,000 eure.

1} 'n case the tolak amounts reguested for frst level cantrol verificetion are lower
compared 1o the Lotal amounts forecasted for the half of the implementation
period in Annex 2, Lhe MA may decide, after an analysis performed togather
wilh Lhe NA, to reduce project funds, by reducing the original project budset
ard the corresponding IPA contribution, as follows:

a} 3% redoction of the budget for the bercficiares who have requested
ameunts for first level control lower than 738 of the initial amounts
irclided in the schedule for first level conircl redquests.

by 10% reduction of the budget for the beneficiarios who Fave reguested
amcunts for first level control less than 50% of the ivitiel amounts
inclided in the schedule for first level contrel requests.

4) Im case of a declsion on reduclion of the project’s budget, the Lead
beneficiary shall submit o0 the MA & revised budeet anc a revised Annex 9,
reflecting the reduction, within two wesks folowing the receipt of MA's
notification. In case of “ailure to respect the deadling, the reduction shall be
applied proportionally to all budgetary lines. The modificai’on of the cortract in
case of reduction at project level shall take tne torm of a decision of the
representative of the Mamaging Authority signing the comfraci, which will ke
notified to the lead beneficiary/beneficiary, and which becomes part of the
COTCrans,

b) The reduction shall be done without prejudice for beneficiaries’ osligation
o implement all the zetivities and achieve all the results, according to the
approved applicationr form.

fx) In case of reduction, the Leac beneticizry tooether with the beaeficiares
may declde to give up financine and properly notity the MA within two weeks
“ollowing the receipt of MA"s notification. |n this case, the LB has the obligaticn to
repay 1 the M4 all Lthe funds recsived.

7) A frst level control system has been established both in Romania and Serbia
in order to check the expenditure mace by the project beneficiaries from each
country, Therefore, each beneficiary has the ohligation to ensure that its
gxpenditures are checked and validated by a controller frem the state on whoss
territcry it 1s locatec, before the reimoursement request is submitled,

Ly The LB ard its partners musl present all docaments needed for vaiidation of
expenditure via electroniv system to the controllers ard make sure thzt all
beneficiarlies present Ltheir documents, in erder to he verified before draftirg ang
forwarding the reimbursement claims.

gy In case of clarificaticns reguested from any of the contral bodies, the LBS
preject bereficiaries must answer i1 maximum 5 working days from the last
clarification request. In case of failure to cbserve this deadline, the respective
xpenditure can only be included in the next reimbursemant claim.

tn
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10]  In case beneficiare: decide not to externalize aciivities, as foreseen in the
approved Application Sorm, and decide to implement them “in hoose™, without
“eglesting the reimbursement of the respective amounts from the Programme, the
oroject hutdget shall be reduced avtomatically with the respective amounts, To this
end the beneficiaries have the abligation of informing the Ma v dus time. through
Lhe LB, reaarding the decision taken and reques: the reducticn of the budget. The
reduction of cudget shall take the torm of 2 decision of the representative of the
Wanaging Authority signing the centract, which will ke rotificd 9 the
LE/beneficiaries, and which secomes part of the congract,
117 The LE shall submit to Soint Secretariat (J5) the reimbursement claims,
accarding to the schedule menticned in Annex 9 and hased on the conditions
provided hereunder and in the applicable legislation,
127 The Reimbursement claims submitted by the LB shall contzin only validated
expenditure znd shall be supportec by the First Level Control Report issued by the
Controllers of the SBensficiaries. The expendiiures that were not velidated by the
conbrollers are deemed to be ner-eligible for the programme and shall oot be
reglesied for reimbursement.
13)  Ewery three months the LB skail submit consolidated progress reperts to the
J5, except for the last reporting period. The instructions presented in the reparting
madels must be followed exactly. All reports must be suamitted in Enalish.
14€]  Even if no expenditure was incurred, the progress rescort shall be subraitted
al Lthe end of each reporting perfodte the 15 via elactronic system.
12} The final Progress Report and final Redmbursement Claim have Lo be
submitted to the 5 via eleclronic system al the lalest wilthin five months after the
end date of the implementation pericd of the project. Mol observing this deadiine
rmay "esult in not reimbursing the amaunts.
14)  The funds are relmbursed only 10 Furo and witl be trarsferqed into 2 special
bank account opened exclusively for the project, indicated by the LB, The
exchange rate differences are non-cligible expenditures for the project. The
earhange rate sk is borne by the beneticiary concerned.
17} The expenditure incurred in a currency obner than the euro shell be
cohverted inte euro by using the monthly accounting exchange rabe of Lhe
Commisslon in the month during which that expenditure was submitted via
clectroqic systemn for verffication o the first level controbler, The LG transfers the
rocoived 174 emounts to all beneficizres within 5 waorking days as of cashing in [io
amounts from the M4 anc will ma<e no decuction, retention oF further specific
charge from the |PA amounts it receives.Far the Serbian projecl beneficiaries: |
Project benseficiary does not zgree with the validcated amount it has Lhe possibilily
to submit an appeal to Managing Authority (MA) through the lead beneficiary. The
M wil subsequently forward the appeal to the Mational Authority [MA) for an
aninion. Commission is established by the MA for considering appeals agzinst
Serbian  FLC  deeisions  on  ineligible  expenditure  (hereinafter  “Appeals
commission™). The s:bject of appeal may not be expenditures declared by FLL as
in=ligible cues to the lack of supporting decuments.
The zppeal must specify at least the following information: the identification dals
ol Lhe benaficiary submitting the appeal, the number cf the financing contracl anql
Ehe title of the project, the e-M5 code of the project, the purpose of the gppeal,
inclucing the data regarding the documents andfor the public procarement
procedures subject to apoeal, the budgetary chapier in which the expenciture {3
enclosed, the amount contested, the motivation and justificztion of the sppeal,
The Head of MA shall draw up, based on the Commission's firagl minutes, an HA
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Conciusion en the relevant apoeal; such Conclusions shall set oul the NA's opinion
and reasoning, as well zs providing an overview of tie steps taken to
establizsh/confirm the facts in guestion. They shall be sigred by the Head o the
MA, registorod as outgoirg, and dispatched to the MA, with a copy to the Serbiar
FLZ.

5 7 Rights and duties of the parties

The LB together with its partners may stipulate additional or more restrictive
pravisions than the anes stipulated below.

&, Lead Beneficiary

I addition Lo Lhe ozligations of the LB as already stated, the LB undertakes the
fol lowing duties:

1) The LE guarantees that it is entitled to represent all baneficiaries
participatng in lthe project and that it will strive towards sstablishing with the
beneticiarias the division of the responsibilities resarding the project, accarding to
tha presers agreement,

iy The LE has the respensisdity of implementing the oroject according to the
provisions of toe agplication form approved by the Joint Monitering Committes and
its annaxes, of the Pa-trership Agreement (ennexed to the present contract} and of
the natiorz. and European legislation in force. The LG skail be responsible in front
of the MA for the implementation of the obligations assumed i the Contrack and in
the Partnerskiz Agreement, for the implementation of the project and for
achieyving Lhe doals stipulated in the contract and its Annexes.

3] The LB guarzntees furthermore that itself and all beneficiaries have
complicd with all legal requirements and that all recessary approvals for the
propor implementation of the proiect have been cbtained.

4] The LB ensures the implemertation of the entire project and has to:
a. assbene responsibilizy far ensering impicmentation of the entire projeci;

. ensure that expenditure presented by all beneticia-ies has heer incurred in
implementing the projec: and corresponds o the activitizs agreed between all
Lhe profect beneficiaries, apd s in accordance with the provisions of the
siebsidy contract;

c. infarm the M4, within 5 wording days from Lae occurrence of such
circumstances, if one of the disbursement conditions ceasss to be fulfilled, or
cireumstances arise which entitle the MA to reduce payment or to demand
repayment of the subsidy wholly or in part;

¢, comply with the reguletions referred to in the preamble to this contract as well
as with relevant nationzl and European legislation;

E. anow and observe the provisions of the Applicart Guide and of the present
subsidy contract,

chserve and make sure that all benaficiaries chserve the national and Europear
legislation on state  aid, cqua. cpportunities, sustainable  developirent,

=iy
r
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anvirnnmental protection:

mzke sure and satisfy itself that ali beneficlaries meke all expenditure
according to the programme relevant puslic orocuremeant rules;

2nsure that all bencficiaries select the final beneficiaries of the orojects (larpet
proLps) by a transparent procedure;

ensuce Lhal gl chanoes regarding the parirership, activizios or budget must
have the approval of the Prejoct’s Stearing Commities and of tho MASJS:

present and Lo ensure that the beneficiaries present their expenditures to the
controllers for verification via electronic system at leest 75 calendar days
herore Uwe deadline for submitting the reimbursement claim, so that the
deacling for submitiing the reimbursement clzim to the JS will be met.
Reguests for #irst level control not accompanied by appropriate supporting
documents will not be taken into consideration.

chsure thet all beneficiaries submit their contributions to the reimbursement
ciaim at least 15 calendar days hefore the deadline for submitting the
refmbursement claim to the J5;

ensuire that all bensficiaries have a separate accounting system or ar adequate
accounting code for all transaciiors relating to the operation; the accounting
systelm must ben line with the national leg'slation;

. ensure that a0 beneficiaries have set at the level of thelr insU'tulion a sel of

arti-fraud measures;

. vbserve and make sure that zll beneficiaries obsorve the provisions from the

Wisuzal Identity sanual {published on the programme websize www.romania-
serbria.net).

crsure that all the procurement procedures o be launched in the project,
mcliding those of the project bepeficiaries will be Lransmiited to the JS to be
published on the website of the programime:

. accept to 2 Included in khe list ot opcrations published on the programme

wepsite wiw, romania-serbia.net.

. The LB makes sure that the first level controllers have verfied the expenditure

presented by the beneficiaries participating in the project.

When drafling the reimoursement cladm, LB 15 liable iowards the MA for
consalidating the intormation frem all beneficiaries requesting reimbursement
of the expenditire, being responsible for cellecting documants and information
from every beneficiary. Irrespective of the time when reimbursement clzims are
submitted, LD submits every three months corsolidaled progress reports, except
fo- the last reporting pediod, being responsible for collecting documents and
information from every beneficiary regarding progress of activicies!project.

LE ‘s Uable towards the MA for ensuring that zll beneficiares have 2 legal
status, that thev have the capacily to manage the aroject, thet they observe
the provisions from the Applicany’s Guide, Moreover the LB is liable towards the
A far ensuring that beneliciaries fulfil their obligations remarding the
implementztion of the project. Tre LB s aso Liable towards the A for all
irregularities, even those committed by Lhe benelicaries.

The BB must arswer all written requests from the Ma, 15 or cther bedies



INTERREGC IPA LB0 Romania- Serbia Prograrine
Partnarship agresment ens RORSY

Annex 4
Irvolved in the linplementation of the Programme within the deadline
stipilaled in e respective request. The LB i3 respansible for gathering the
Information from zil beneficlaries in due time,

4] The LB takes fuil responsibility for the damages caused Lo third parties from ks
o fault during the implementation of the project. M4 has no respansibility for
the camages crused to third parties as a result of execut®ng the confract.

9] The LB must not recefve of have received money from athor Programmes for the
same project. The LB enzures that the beneficiarics respect the same
chiigation.

103 ANy results ar rights related to the project, including author’s rights andfor any
other inteliectual or industrial properly  rights, obtained from  the
imolementation or as a result of the irplemertatior of the contract, except the
casey where such righls exist betore the contract, shall represeat the property
of the LB and/ ar beneficlaries, as the case may be.

113The LE must cnsure that ary beneficiary (including LB) canrol mortgage or
impose any cther torm of bank guarantee on the goods purchased from the
tinancing throughaut the ntire validity perind o Lhe cantract.

1218y exceplion from the provisions of the previous saragraph, ihe Lead
Beneticiary or any other beneficiary may mortgage or impose other form of
bank guarantee on the capital asset/s that representss the subect of Tinancing
rram the financing througrout the implementation periad of he project,
provided the value of the credit obtained does raot oxcead the total value of the
beneficiary’s budget,

13y The Lezd Beneficiary has to inform the Menaging Authority and present the
following decuments in maxinmum 10 working days from the signing of the contract:

a. The evaluation of the asset (it the ssset was already delivered),
performed by a bank or independent evaluator,

b. A copy af the contract or, T case of mortzage a copy of the
docurments releted to the registrazion of the mor tgape in the relevant public
rgisters,

14)  The Marzgirg Authority reserves the right not to agree with the morlgage or
with other form of bark guarantee,

13p  In case the banksinstitution where the credit was obtzined impnses cn the
project beneficiary to use its own account, then all the experditures related to the
project implementaticn must be performed from the respective account.

18] In case of projects comprising investment in infrastructure or productive
investment, the Lead Beneficiary shall reimburse the M4 the amounts received
according to art, 71 of 1303/2013 if within 5 years of the final payment it is subject
fo any of the Tollowing:

a) a cessation or re.ocation of a productive activity outside the programme
area;

by a change in ownership of an item of infrastructure which gives 1o a firm ar
a pubic bady ar uhdue advantage:

c} a substantial change affecting s rature, objectives or implementation
coaditions which would result in undermining its original abjectives.
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17} Tre Lead Beneficiary understands and agrees that the WA has celegabed
Lasks to the J5, according to the fmplementing Ao-cement cencluded betwaen the
MA ard the 5 and therefore the Lead Beneficiary agrees 1o cooperate with the IS
in the same way 235 with Lhe Ma.

18] i dully justified cases, not “mputable to Lhe berneficiaries, when project
beneficiaries zre in impossibilily of fulfilling their obligations according to the
contract, the bereficiary may request through the Lead 2ereficiary and with the
written agresment of all beneficiaries, the suspeqsion of the imalementation
pericd, for a clearly determingd period of time, After verifylng the conditions, the
MA may approve, under its specific conditions, through a writter decision aof the
representative of MA signing the contract, the suspension of the contract starting
with the date Indicated by the beneficfaries. The hencficiaries requesting the
suspensicn of the implementation peried nes the oblipat/on Lo infoirm MA n
maximum 3 days from the date wnen he took notice of the situslion, i1 any wristen
form (ncluding e-mail) and the Lead Beneficiary has the cbligation to submit all
the relovany documents in maximum & working  davs, including the written
agreement o all project beneficlaries, During the suspension perind no activity
shall be performed by any of the baneficiaries.

19} As an exveption to the previous paregraph, when the suspension of the
contract could harm arother beneficiary unaffected by the situalion which would
justify the suspension, by stopping nis activities, LB, with previcus agreement of all
beneficiaries, may s.bmit 2 request for prolongstion of the implementation seriod
for a peried equal to the eae for which the suspension would have heen necessary,
abserving the Programrme’s provisions.

207 T the MA demands repayment of the IPA in accordance with this contract,
tha L2 i5 ligble to the MA for the toizl IPA that has been reimbursed to him.

21y The LB is at all times obliged to retain for audit purposes all files,
documents and catz about the project on customary data storage inedia in a safe
and arderly mannzr. The LS guarantees thal all beneticiaries fUlfi this duly.

22} During Lhe implementation period of the project as well as after the erd of
Lhe implementalion period of the project, for a 3 years pariod after the official
closure of the Inlerreg IPA CBC Romeama-Serbia, the LB has the obligation to
preserve and Lo present, to tho Joint Secretariat (within the Regional Office for
Cross-Border Cooperation Timiscars, Romanda), M, Certifving authority [wittin the
Romanian Minlstry of Regional Development znd Public Adminfsirelion), Audit
Authority (within the Romanian Court of Accounts), Eurepesn Commissian (EZ),
European Court of suditors and zny ather bady designaled to perfarm controls on
the use of the financing, all project decuments, facluding the inventory for the
actives gained &s a rescit of using the funds., The time perioc shall be interrupted
gither n the case of legal proceedirgs or by a duly justified reguest of the
Commission. The documerts must be properly arcaived. Also, the MA must be
infarmed oa the location of these documents.

23y The LE must implement the recommendations recelved afler an audit
control, atherwise the MA has the right to terminate the contract. The LE ensures
that the beneficiaries fulfil this obligation.

4] In case of lack of available funds at Programme level, Lie beneficiary Fas
the  obligation of ensuring fram its awn budee! the necessary  funds  “or
implementing the operation accordirg to the approved Applicztion Form, the

10
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presenl coreract and the national and Eurcpean legislation in force. The MA shal!
rotivy the LB/ hensficlzry regarding the lacl of evailable funds.

28y In case of remaining funds/economies, the LB must notity the MA within 15
days following the finalization of implementation of the public procurement
cohtracts at project level.

26)  The LB musl clearly specify i the notification the amounts of the remaining
funcs and if there is a need of re-using these within the project.

A7) The L2 and its partner: mus: ensure the sustainability of the project resulls
and, afiar the project’s implementation cerind has ended, the Tollowing 5 years
the LB has the obligation to submit znuzily a sustairanility reporl (Annex $3).

28)  The LB, afler sigring of the subsidy contract, will properly inforre the
beneficiares regardine the annexes to be pari of the present agreemert: Annsx 2t
Budget of the project, Annex 3: Approved application form, annex 5: Applicant’ s
GQuide, Annex 6; Public procurement pracedurc, Annex 7: List of eligible
cxponditures, Anrex §: Moritoring Measures, Annex 90 Schodule for frst level
control requests ard  refmbursement cla‘ms, Annex 11 Reimursement claim
template, Anncx 12 Progress report lemplate, Annex 14: First Level Control
manual, Annex 15: Sustainability report,

B. Beneficiaries {incluging the Lead Beneficiary where applicable)

1 Implements the part of the project for which il is respotsible, in dus time,
according o the descriptions of the {indiddual components) Application Faorm
approved 2y Lhe Joint Monitoring Committee anc other cocumenis agresd
between the MA and the LB,

£y The benoficiary has the responsibility of implemeanting the project according to
the provisions of the presenl agreement of the national and Europesn
legislazion in force.

3} Motifies the Lead Beneficiary regarding any situgbion that may lead to in
temporary o pesmanent impossibility or o any other drawback +in the
implementztion of the project in maximum 3 days irom the event causing the
impossibility,

4y Da the outmost to obtain the necessary approvals, agreements and construction
authorizations within & months from Lhe signing of subsidy contract.

5 Observe the natlonal and European legisiation in general arnd especially on
pullic procuretment, state aid, egual cpportunities, sestainable development,
eniranmental protection.

b

s responsible for its bucget up to the amount it sarticipates in the project.

7y Shall maintain a proper analytical accounting system ard zeparaze bank
Accounts Tor Che project,

8p Supporls the lead beneficiary in drawing up progress reports and the final
reporl. by providing the required data cn time; drafts and submits to the Lead
Beneficiary all recessary data for the refmbursement claims.,

4t The beneficiaries have the obligation to respond to any request of the lead
Beneficiary in the deadiine stipulated in the respective reguests.

11
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101Eack: beneficiary s ressonsidle for uploading in the electronic system  the

accounting reports and any other deocuments, incloding copies of each

supporting document (hil's, documents related to the procurement procecute,

banking ceciaralions etc.) in due time and signad by the legal representative of

the beneficiary, Rearing the mentlons “according to the original” and aleo the
profect code.

11)The bensficiaries must present the documents relaled to the expencitures o
Lhe: First level cantro: with 75 calendar deys prior to the deadline for submitting
& reimaursement claim, sccording to the spending forecast

12)The Beneficiary cainot morlgage or impose any ather form of bank guaranlee
an the goods purchased from the finencing thraughout the implemeantatiorn
period of the praject and 3 years after the final payment,

13}By cxception from the provisions of the previous paragraph, the boneficiary may
mortgage or impase olher form of hank guarantee on the capital asset/s Faat
reprosenl/s the subject of financing from the financing tarpughout the
implementation perfod of the oroject, If the foliowing cond'tions are ohserved:

a. All the ather bepeficiaries agreed;

2. MA previously epproved the intention of mortgage or imposing other form
o bank grarantes

C. The value of the credit obtained does net exceed the total value of the
beneficiary’s budget
14)In order 1o obtzin the MA sgreement mentioned at paragraph 13 bl, the
beneficiaries, viz the Leaz Reneficiary has o pressnt the following documents:

&. Request of epproval for the intention of mor Lgage or imposing olier form
of bank guaarantee (including the value of the credit that it is gong to be
ghitained)

k. The evaluation of the asset ([ the asset was giready delivered),
performed y a bank or independent evaluator.

12)In case the ebovernantionec conditions are not ohserved, the MA aoproval shal
nat be granted,

16}In case the Ma gpproval is oranted, the peneficiary via the Leac Beneficiary
shall present a copy of the contract 1 maximum 10 working days from their
sigairg, In case of mortgage, also a copy of the documents related to the
registialion of the morlgage in the reievart pubiic registers shail be presented,

17)In case tae bark/institution where the credit wes obtained imposes on the
beneficiary to use ‘ts own accourt, then all Lhe exoenditures related to the
project implementation n'ust ke performed from the respactve account,

18} Each beneficiary must submit to the Lead Beneficiary any documents necessary
far drafting specific dacuments requestad by the MASJS or other implemerting
badies of the programme,

19)The pereficiary will produce all documents required far the aud*t, control ar
evaluatian, provide necessary information and sive access to its busiqess
premises, The lead beneficiary and the bencficlary are at all times obliged to
retain for audit and contral purposes all files, documents anc data about the
profect for 3 years after the official closure of the Interreg IPA CBC Romania-
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Serbia . The docurments must be aroperly archived, Also, Lthe MA musl be
informes an the location of these documenls,

20} The beneficiaries must ‘mplement the measures included in the action plan, ar
the stipulatec deadlines, set by the Lead Beneficiary/MALJS, according to the
recommendations resulted from the audit missions of the Curopeas Commission,
Audit Autharity ar other empowered sudit and control hodics.

21) Al beneficiaries understand thal the Managing Authority (Ma) and the Mational
Autharity (KA} are entitled to verily and to control the proper use of funds by
Llhe LB or by bereficiaries. The verificalions to be carried out by the Managings
AuthorityMational Authority shall cover admiristrai've, finansizl, technical and
physical aspects of profects, as appropriate, The MA and NA shall be responsible
{fur the contro. of the proper use of funds by the LB or by beoneficiaries, by
preventing, detecting and correcting irrepularities and rocovering amounts
urduly paid taagther with nterest on late payments where appropriate.

£2)The beneticiaries understand anc agree thal Lhe MA may delegate tashks to the
A5, Lherefare JS may act in the name and on behall of Ma,

23)In case an Irregalarity is discavered, the beneficiary ‘s responsible ta reimburse
the [PA amounts afected by the irregularity to the Lead Beneficiary, even if the
rregularity was cormmitted by a sub-contracior, in 20 days from notification;
starting the 215t day the _ead Beneficiary may request delay penalties bigger
with org and a half peint than tie rate apolied v the Central Curcpean Bank
from the Hirst working cay from the month of the deadline daze,

24YAny extra pavment dose by Lhe Lead Beneficiary to a beneficiary is considered
unduly paid amounz, and the beneficiary has to repay the respective amounts in
30 days from the receiving date of the notification from the Lead Beneficizry.

43} 1M case the unduly paid amounts arc not reimbursed <o the Lead Beneficiary in
cue time, the deneficiary has to pay delay penaltics bigger wilh one and s half
point thar the rate applied by the Central Eurapean Bank fror the first working
day from the month of the ceadine date. The penalties are calcuizted to the
value that Fas 1o be recovered,

26) The bank charges resulted from reimbursing the unduly pzid amounts arce borne
exclusively by the bereficiary maling the reimbursement,

27) Each beneficiary, including the Lead Beneficiary, shall be responsinle o the
otner henefictaries and shall pay for the dameges resulted fom not observing
Ehe tasks and oblivalions estzblished by the present agreement and its annexes.

28) Each benaficizry is reszonsible for the damages caused to third parties from its
own fzult during the implementation of the profect.

£%) Farticipates at the seliing op of the Joint Steering Committes of the Project
and at draftirg its rules of procedure.

30}In case of clarifications requested from any of the conlrob bodies, the project
seneficiaries must arswer n maximum 5 working days. In case of failore Lo
oliserve this deadline, the respective expenditure can anly be included in the
nexl reimbursement claim.

§ § Joint Steering Committee of the Project
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11 The parties shall szt up a Joint Steering Committee of the Project, made up of

representatives of  all bereficiarics, which  shall supervise the oroper

implemeantation of the project and perform any othor tasks stipulated in the
rules of procedure for this committee,

1) The Lead Beneficiary is responsible for selling up the Joint Steering Commitiee
of the Prafect before the first reimbursement clair is submitied,

3) The Zasks of Lhe Joint Steering Commiitee of the Project shall be established
through the Rules of Procedure of this Committee and shal. automatically
include the tasks stipulated in this agreement:

a. settle any dispute belween beneticizries;
b. presering the bist with memoers of the arbitration court;
. terminating the pa~trership agreement.

]

5 9 Publicity

1) The Lead Beneficiary must inform and must ensure that all beneficiaries infarm
the public, by means of the measures laid down in Annex Xil of Regulation (EU) no.
13032013, ebout the assistance cbtained from the Funds.

2] The Lead Bepeficiary and all beneficiaries are responsible for  the
implementation o the irformation and publicily aclivides reilzted to the non-
raimburseble financial assistance recelved through the programme,

3) The Lead Bensficiary must ensure and must satisfy itself that ali beneficiaries
ensure transparency and accurate information te the mass media on the projects
iinanced under the Programme,

41 All informeation and publicity actians developed by the heneficiaries (including
the Lead Beneficiary) must cbserye the Wisual ldentity sManual {availahle on the
programimes  wabsite:  wwwioromania-serbiaonet or on recusst at the  Joint
Secretariat),

Bi The rules stipulated in the Visuzal ldentity Manual are mandatory for the Lead
Berncticiary ard all beneficiaries. The puklicatlzns edized withn a project fiwaren wpder che
Programre shall ‘rclude e nome of the moiect anc reference o the ZL co-finarcing o zhe
Programeee, an the {ist znd the last covsr. The punlcations s1al alsa cnntala contects [persans,
icstiTu ons oreanizetion, phone, fax, ermzil ard postal addrass) for tre persons icterssted in fisding out
furthes celaili. The respensibility for che content af ma-erials heongs solely o the banaficia n.

&) For zll irformation and publicily acticns developed by the beneficiaries, the
Lead Beneficiary musl ensure that they archive in & single piace {hard copy and/or
electronicatly) the documents related to these activities (eg: informatior and
publicity materials they sreduced: printed materials, audio-video materials),

7} The Lead Beneficiary is responsible to inform the Joint Secretariat regarding the
information and publicity measvres taken in order Lo promole e projects
financed cnder iPA,

8) By accepting the funding, the LB and its beneficiaries give che’r acceptance for
the’r inclusion in the list of projects published in accordance with Article 115(2) of
Ragulation (EU) no, 130372073,

90 The L& ensure the proper mears of communication bebweern the project and

4
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the programme, including:

a. participation, whenever requested, in LB trainings organized by the
J5;

. participation, whenever reguestec, n ofher events organised by Lhe
Frogramime wilh the purpose of oresentingd discussirgd <developing!
sharing project results and crealing synergies with cther projects anc
relevant organisations.

c. providing & visibie Unk on the project’s website to the Frogramme
wehsite,

£ 1) Confidentiality

1y With the exception of the situaticns foreseen at art, 7 A, para. 22, 7 E. para.1%
and art. 9. the Managing Authority and the Leed Beneficiary ungersake to prosonie
tre confidentiality of any document, irformation or other material communicated
to them in confidence untit ab lesst five years from the offic’al closure of the
Programme. The release of information Lo persons involved in imolementings
verifying/ contrailing! auditing the projecl shzsil be performed on conf ‘idential basis
and shall cover the information that is necessary fur implemernting the projec:.

2) The data used for publicity purposes, for informing an znd promoting the use of
IFA [ funds, shall noz be considered as having confidential status.

Ay The Mansging Authority has the right to release inforrretion resarcing Lhe
project on request by public institutions, investigating the project.

4y The contracting party shall bare no responsibility for releasing information on
the contract if:

a. the information was releassd with Lthe written agreement of the other
contracting party; or

iz. the contracting party was legally forced 1o release the Infarmation.

23 Failing te observe the copfidentiaiity obligation gives the cameged party the
right to claim compensations from the damaging party.

E 11 Conflict of interests

13 In the present Contract, the conflict of interests reprosents any circumsiances
that have effected or may atfect the execution of the contract by the parties in an
ob-ective and impartizl manner. Such circumstances may result from rezsors
imvalving family, emol'onal life, economic interests, political or rational affinities
or any other shared inierest with the recipisnt.

21 The parties take upen themselves o take all necessary measures in orocr to
avoid ehy conflict of interests and o keep cack other informed, in up to 5 {five)
days from findirg cut, on any circumstances that have generated or may generate
such g conflict, Any conflics of interests that arises during the implemeniation of
the contracl shall be immediately notified to the J5. The MA reserves the right to
verify such circumstances and take the necessary meascres, whers 1goessary,
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512 lrreguwlarities and repayment of the funding

1] "lrregularity™ accerding to Ehe cumrent Agreement means any Hreasch of Union
law, or of national law relating Lo its application, resulting fram an act o anisslion
b LE, Bereficiaries or ar economic operator involved in the implementation of the
IP& Funds, whick has, or would Fave, the effec. of prejudicing the budget of the
Linion or Lhe national budgets by charging an unjustified itemn of expenditure to the
Pudget of Lhe Unicn or the budgets these manage in thelr name and/or the budasts
granting Lhe related co-financire..

21 WA shall show zero tolerance to any suspected ceses of fraud ard shall taxe ail
necessary measures to pravent and correct such cases.

31 In case aof iregularity, the WM& shall Impose to the Lead Beneficiary ail the
necessary measures tar the elimination or diminishing of the consequences or the
implemenzation of the project.

41 MA may suspenc o- tarminale the conlract in case the beneficiaries fail to take
the measures imposec,

3] In case zn jrregularity s committed, the LB is responsible for reimburs’ne to the
WA the amount affected by the irregularity, even if the irregularity wes committed
iy ane of the beneficiaries.

6] Tha MA tekes Lhe decision for suspending/terminatirg the contract, after
verifying the reasons presented by the LB and/or J5 and the releted documents,

71 In case the contract shall be terminzled, the M notifies the LB regarding this
cecision and the relatad financial measures. In this caze, within 30 days ‘rom
receiving such notification, the LB and / or beneficizries shall fully return the
amounts speciticd in the noetification, without deducting ary bank charges.

8) For the irregula-ties commiiled by a beneficiary, the LB is entitled to request
these amounts from the responsible beneficiary in order to be repaid to the MA. In
specific cases, Tor irregulacities discovered afler  payment of the final
refrnbursement claim, the beneficiaries may repay the due amounts cirectly io the
WA, notifying the LB about this opticn.

91 IF the Lead Beneficiary does nol manage tc recover the unduly peid IPA
contribution from the beneficiaries, it will inform the M4 and will serd all
necessary documents for the MA to be able Lo lake ail necessary measures
siipulated oy the legislaticn in force.

10} Anv oxtra payiment done by the MA s considered unduly paid amouni, ang the
L% has to repay the respective amounts within 30 days from :he receipt date of
such notification from the Ma.

11} In caze the irregularity i discovered pefore the final pavment, the M4 7
entitled to diminish the reimbursec amount suarting with the next payment until
Lhe totzl recovery of the debt, ta which the bank charges are added.

12} in case the irregularity resutting in an unculy paid amount is discovered after
the final payment or Lhe debt was nol entirely recovered, the ma shall notify the
LE regarding the unduly paid amount, and the LB has the obligation to return,
wilhin 30 days as of the recelving date of Lhe notification, the amount, including
benk charges.

14
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13} The final payment will be made only after Lthe recovery of any known cebis
from the lead beneliciary and/or ary other beneficiary of the project.

1] In dioiy jusiifed cases and basec on 2 statement given by the LG in which he
takes the responsibility to transfer the debt amount to tho MA in 5 days “om Lhe
date the final payment is paid by MA, the MA cen transfer the amounts related 1o
the final reimbursemert claiim.

13) Starting with the 31st day as of the expiry of the deadlines stioulsted at
paragraphs 7,10,12 an interest rate Ligger with ene and a half points than the rate
applied by Lhe European Central Bank as in force on the firs: working day from the
maonth of the ceadine date shall be applicd to the owed amounts.

18] In case the EZuropean Commission applies linancial carrections to the
Programme on the basis of estrapolation or flat rate, the Managing Authorily may
decide to cover these corrections from the projecis’” budgeis. concerned by the
COrrestions.

171 In case of sbservations and/eor reservations raised by the Commission on the
description of the Management and Contral System of the Programme or i case of
3 system orror detected, the MA kas the right to tempararily withhold payments to
a particular partner (LB or P) or the project as a whole. Payment suspension(s)
shall be lifted as soon as observations and/or reservations raised by the Commission
have been withdrawn and the WA has received surficient evidence an the solution
of the sysiomic emors) detected.

18]  In the Republic of Serbia, all potential irregularities that have boon eotocted
are Lo be firstly reported to the Mational Authority that executies the orocedure for
gxamining the frregularity and takes the final decision, cleses the irregularity case
a1d reports Lo the relevant bodies, in line with the internzl procedure.

§ 13 Disputes between beneficlaries

1) Shoule any disoute arise between lead beneficiary and/or any other
beneficiary, @ach beneficiary shell be oblizged to submit the dispute to the Project
Stearing Commilies in order to reach 2 seitlement.,

4] shoule the Praject Stecring Comrmittoe fail to reach a comrpromise, lead
eneficiary and/ar any other heneficiary shall »e cbiiged to request and accept
arkitration carried out by an ad-hac arbitration courl., This w'll consisl of Lwo
pecple of both nationalities, appointed by the Proiecl Sieering Commitlee [(rom
Lthe list of persons nominated beloretzgnd. Should this commiites fail to desipnate
al the exzert arbitrators within one menth from the Lead Beneficiany's request,
the Lead Beneficiary shall nave the authority to appoint both expert arbitrators.

3 _ead benericiary and/or any ather benaficiary shall be obliged Lo accept and
anply Lhe decisions of the arbitration court, suject to the applcable law heraby
agreed upon and in compliance with the provisions of the Cormmunily lew,

4} Any dispute that, from any reason, falls to be solved by the Project Stesring
Committee and which invelves the Lead Beneficiary shell be goverred by the law
applicable to the Lead Geneficiary, while, if the Leac Beneficiary does not tzke
part ir the dispute, the applicabla law is the one of the petitioner.
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5 14 Audit, control and evaluation of the project

1] The responsible auditing bodies of the U and Cie Lwo partner stales and,
within their responsibility, the audit Authority from Romania and the aroup o
auditors as well s the MA are entitled to audit the proper use of funds by the LE or
by beneficieries or errange for such an audit to be carried out by zutrorized
PEFSOns,

3} The MA 15 ent'tled to verily 2 w centrol the proper use of funds by the LB or
by its bereficlaries. The verifications to be carried out by the maraging authority
shal: cover administrztive, finznctal, techniczt and shysical aspects of project, as
epproprizte. The MA shall be responsible for the control of the proper use of funds
by the LB or by benefidaries, in particular through preventing, detecting aad
correcting irregularities and recaverineg amounts unduly paic topether with interest
on lake payments where appropriate.

41 The LB will provide all documents required for the acdit, conkrol or evaluation,
provide necessary information and give access to its business cremises. The L2 and
beneflziaries ae at all times cbliged to retain for audit and control purposes all
files, documents end data about the projzct for & pericd of three/two years from
31 December following the subrnission of the accounts in which the expend’ture of
the project is included, The documents must be properly archived. Alsn, the WA
must e informed on the incation of these documents.,

5) The LB mus: nave separate accounts for the project, according to the national
ieu’slation,

»Tre LB 1s obiiged to sLarantee thet both the LB and ail of beneficiares fu:fil the
duties stipulated above.

73 The LB and its project beneficiaries must implemasnt the recommendations
received atter an audit control, otherwise the MA has the rghl Lo Lerminate the
contract.

5 15 Assipnment, legal succession

1i The Lead Beneficia-y andfor zny other beneficiary of the project canrot
rercunice [olally or parlaily the righls and obligations resulted from the present
contracl unless it has the clear agreement of Lhe Project Stee g Commities.

21 In case of legal succession, .. wiere the LB anc/or any other beneficiary
ai the oroject changes its legal forim, the LB and/or any ofther beneficiary of Lhe
project is obliged to transfer all duties uader this contract to the legal successor.
The LB andfor any other beneficiary of he project shall notify the MA about any
cirange with 15 workineg Zays befarehand.

§ 16 Amendment of the agreement

11 Any medification to the present agreement shall be with the sgreement of all
parties and Lakes Lhe form of an adcdendum Lo Lhe presenl agreement.

113]
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A5 70 exceplion from the provisions of paragraph 7, the beneficlary may make
the foliowing changes, wila the notification of the other beneficiaries:

L change of headguarter may be done and skall be forwarded to the
MA within 15 days fellowing the change of Address,

i, matarizl errors in the text of the agreement

Acdenda enter into force the day of the sighature by the last party, except the
case  when the addendum confirms  modificasions  occusred  in the
naticnal /European applicable lepislation with impact on the implemoncation of
the present agreement, moedifications that secome effective from the dase the
respective legal acts enter :nto force.

5 17 Working language

The warking language shall be English {according to the decision of the
bensficiaries),

Any official Internal document of the project shail be made available in the
languzge of the subsidy contract.,

3 18 Termination of the agreement

Ary breacn of the provisions of the present Agreement may result in the
termination of Lhe present Agreement and in decommiiment of financing and
repayrent of amounts unduly paid.

The termination of the subsidy contrzct is possible anty with prior approval of
the M4 or of zhe Joint Monitoring Commitiee, according to each case.

The Agreement is terminated, by decision of the Project Steerirg Comnittes, at
the uvroposzl of a beneficiary, without any other delay or formality, the
beneficizry being obliged to repay to the Lead Beneficiany the amounts already
received. in whole, for the following cases, but not limited to these:

A 81 Inconstancy between the reality and Lhe deciarations aof the
pereficiary in the epplication form is found, regarding the finzncing of the
project from nalional oo European public funds, or regarding the financing
from other national or Eurcpean programmes;

b the subsidy awardcd has been partially or ertirely mizappliod for
oller purpcses than those agreed upon, including 5 years after the final
payment;

C. insolvency proceedings zre  instituted against the zssets of &
beneficiany or insolvency praceedings are dismissed due to lack of assets for
cost recovery, provided that this appears tc prevent or risk the
implementation of the project;

l, 4 beneficiary closes down;

a. In case of projects comprising investment in infrastructure o
productive investment, the MA finds that during the implementation period

15
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ot the arelect including 5 vears after the lira paymenl, e [Boor any
beneficiary are subject to any of the following:

« A ceszation or relocation of & productive aciivity outside the
programme areaj

« A charge In ownershis of an iterm of infrasiructare whic gives to a
firm or pubic bocly an undue acvantape;

o 2 substantinl  change  affecting  its  nature,  abjoctives  or
impiementation conditions which would result in undsrmining its
original objectives;

or the abcwementioned cases, the recovery of the amounts shall e done

according to the art. 79 of EC Resulation 13037203,

f. The LB fzis o cbserve the provisions of article 7 A pa-agrapghs 12-17
of the present Agreement:
2. The beneficiaries fafi to chserve the provisions of the ars. 7 B

naragraphs 12-14 of the present Agresment;

h. it case the project s no longer eliginle, i during 18 implemrentaion
such modifications acpear that affect the implementation conditions/ create
for a third party &n unjustitied advantage, cr if tne modification is the result
of 2 change in the rature of the property! ceasing! change of the location of
the imwestment;

i a beneficiary ic not notify the Lead Bensficiary in due time on & case
of conflict of interests or the necessary measures for encing such a situation
were not taken;

i. the bensficiary did not start ihe implemenlation of Lhe project
socording Lo the pravisions of the agproved Aoplication Form;

4% The Joint Steering Committes of the project, at the sroposal of a beneficiary,

has the right to tarminate this Agreement i

a. Lire projecl hes nob bean or cannel be fully implemanted by canying
ot the planred activittes, the planned outputs aned results or the project
carmot of could not be realized in dus time; or

b, the bensficiary has failed to suomit in the deadlines the recuired
reports or proois, or to supply necessary information, in the deadlire znd
has not duby justitied these delays: or

£. the beneficiary has “rpeded or prevented the auditing: or the
recomimendations resulted from the audit missions have not besn abserved;
Qr

d. a fraud is dizcovered at bensficiary level; or

2, the bensficiary has failed to fulfilh any other condibions or
requirements stipulated in this agresnent,

£ 19 Force majeure and fortuitous event

Force majaure iz any externagl even corsidersed unforesssable, absoiutely
vincible and inevitable, occurred after the conclusion of the present
agrecmont that pravents & party from pecfocrming 2ny of its obligations, Force

20
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majedre, established under the law, exonsrzles the party in case of failure of
perfarming the ooligaifons under this agrecment, in whole o in oart, as long as
they act only if the other party has beer duly notiffed. It is not considered force
majeurs any event similar o those azove whict, without creating an
impossilrlity of execulion, determines one or the other party to cerform its
oliligaiions with extremealy higih Costs.

The parly invoking force rajoure shall netify the other party of the foroe
majeure ovent, within five days from the cate when the event occurred. Tho
party invoking force majeure has the obligation to send to the ather party the
document stating the existence of force majesre, within 15 (fifteen) days from
the dete of its communization by the compeient entity, The party invoking
force majecre has the cbligation to communicate the date of termination of the
force majeure, witkin five (59 calzndar days from its termination/it ceased to
Exist.

The respansizle party will suppert all costs of the notification procedure.

The parties shall endeavour to tzke ail necessary measures/to pecform abl
necessary ackions &t in order to limit the consequences o Force Majeurs.

If the party invokirg the force mzjeure does naot properly rotifies Lhe
commencemsnt and termination of the force maeure, the terms and conditions
Latel down i the present agreement will not be exempted from its respansibility
anc will be keld respensible for any less causec oy the lack of notice B the
cther perty, The responsible party will suppart all related costs {(if any) if the
natification precedurs is 1ol observed.

The execution of the agreement is suspended during the period of “force
majeure™ for the zerizd the event exists.

I case e agreement must be suspended from this reason on a period longsr
than three months, the FParties will mest within a pericd not excesding ten (10)
days after the three months peried expires, to agres on how Lo cortinue,
rocify or terminate the Agreaerment.

Fortiious case coes nok exonerales Lhe parlies of Lhedr obligelions Tareseen
the cuntract.

& 20 Correspondence

The correspondence for the present agreament shal. be submitted o the
following adidresses:

Lead Beneficiary Podvrianska 13,Vrsac 26300
Project martner 2 Fiala Eftimie Murgu rr 28, Timiscara, 300041
Froject zartner 3 Kner Mihailova 51, Smedereya 11300

Tie reparts anc refmbursement claims, as any other official document
suhmitted for the imalementation of the project mrust ke signed by the legal
represertative of the berefclany or by ts mandate,

Tae entire corrospondence regarding the oresent agrecment shetl be done in
written form, by mentioning the Utz of the project, the project code and shali
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nEve a registration numiles (erley and exit).

5 21 Transparency

1. The present agreement, including its annexes, together wits the information
and documents regardng fts  implementation represent puslic  information
according, respecting the cxceoptions forosesn by .aw znd of those estzblished by
the present cancract,

2. The followirg elements, as thwey are i Lhe present agreement and its

arciexes, includirg addenda, 71 the case, cannol be considered confidential:

a} The name of the project, full neme of the beneficiary and of the periners,
commencement anc end date, contact information ot least an omal.
address and a phone number - functicnal for the projcct team, p.aco of
implementation of the project - town, county, region and, i the proiccts
implements activitics which are addressed to the public, the sxact acddress
and contact detzils tor spaces dedicatad te these eciivities in the project;

o) Total welue of the non-refundable financing, the inteasity of support
expressed both as a concrete amount, and as & percertage of total eligible
oraject cost and the ameount o payments done;

£] The cimension gnd characteristics of the target grou and, case by case, Lhe
el keneliciaries of the project:

d) Infarmation “egarding Lhe heman resources of the project, namsaiy: name,

ansition, working time;

e) The estimated results of the pro‘ect and the cpes already achieved,
including the ones comesponding to the objectives, as well as the ones
corresponding Ee the activities. addrassing the indicators establ’shed;

[} Hame of the sepplicrs. services providers and works enterprises contracted
withi1 the orojects, as well as the ooject of the contract, its value and the
amoun: of payments denc

g1 Elements regarding the sustainability of tae arojects results and the
curadility of the infrastructure or productive investements - information
oravided accerding to the contract and according Lo art.71 of EC Regulalion
1303/2013.

§ 22 Protection of personal data

1. Personal  data, as defined by Directive (EU} &BO0S2016, namely  any
information relating to an identified or identlfiable natural person; an identfiable
persan is one who <an be identified, directly or indirectly, in particular by
reference Lo an identification number or to one o more factors specific o his
physical, prysioiogical, mental, cconomic, cultural or social identity, collected in
ihe project are used in order to meel project objectives, for statistic curposes,
cansidering the provisions of the applicable legisiztion,

Z. Fersonal data of the targel proups and, case by case, of the final
beneficiaries of the project, cannol be processed or published, for public
information, withouz previously infarming thern about the purpose of processing ar
puslication thereof and obtaning thelr consent, considering the provisicns of the
applicable legisiztion.
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§ 23 Pata communication

The Lead Beneficlary andsor any ather Denefic’ary agres that the documents
and information mentioned in art.i7, para. (2} referring to transparancy wil. bes
puolished by the MASIS, in case the programme autharities recefve a2 reguest in
this sense, observing the orovisions of the contract,

§ 24 Applicable [aw

1) The parlies underlake Lo comply in good faith with all and every provision
Aerenl according Lo the binding valee of the zgreement enterad into by the

Dar e,

2] The agreement {5 governed by the law of the country of the Lead Bengtisiary.,

§ 25 Signatures

1y The present agresment is concluded in 4 orieinals.

countersigned by avery benaficiary,

Lead Beneficiary
Legal representative:

‘_____, 2

dr Tatjana%fﬁifﬂi;esar}s JJirector
.ll * 1 :m_ e
Marme: fﬁﬁf?ﬁl ’hﬂsplfﬂ s chiatric
d15t—:-a$e& %{7 _Sls,nmnuf]‘ alovic”
Yrsag £ *i i Y
i A "1*;]?:5[:**'-’5"14*" TEE
£ X T 1 Apabd |
ssratuie? e
Datei 3 WED gt
gty £ s
%Lx%%:w;iﬁ-- ¥ .-e""ﬂ:?:{:
RN {b‘jq-.-,*fa:-.na.'“- e
S g SR | ‘.. 2™ e i
""'\-\_:-\.
._,_,-"'.-'
Eeneﬂc’mry 3

Legal representative: dr Nenad
Bordevic

-

Date:

Each copy must be

Reneficiary 2
Legal representative:

dr Marius Raica

Hame; “Vi ctor. E!»g}:l-ﬁ n.vermt;-,r of
Medicine a/:i’Pha’rmaz:i Lg\'nsnara
A 3-3"!-‘
: |"-l¢]' A "t,u‘l;' N
Signature'[ L . th,. ST J ..||
o S pnT .'3“ Zhy
Date 33 \J: A TRIBER ’E‘f&x
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